



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

June 12, 2012

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2426**

**FINANCIAL PROJECT NUMBER(S): 208373 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): 4806037P**

**COUNTY(IES): Columbia**

**PROJECT NAME(S): SR 10 (US 90), From A Pt. W of Brown Rd. To NW Lake City Ave.**

---

**BIDS TO BE RECEIVED: June 20, 2012**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2426Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: 6/7/2012 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Christopher Q. Dicks, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2012  
Financial Project ID 208373-2-52-01 (Lead number only)  
Proposal/Contract ID T2426  
Federal Funds:  No  Yes Federal Aid No. 4806 037 P  
County Columbia State Road No. 10

Concurred by: James Pitman Date: 6-7-12  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. Approved By: Kristen Zettl Date: 6/7/12  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK  
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: Alex Evans Date: 06/08/12  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (8 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)
-

DATE: 6/7/2012

2 of 2

Financial Project ID 208373-2-52-01 (Lead number only)

Proposal/Contract ID T2426

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/4/2012</u>	<u>Listed Revisions</u>
<u>2</u>	<u>6/4/2012</u>	<u>See Summary of Quantities Table Below</u>
<u>3</u>	<u>6/4/2012</u>	<u>Transport Updated</u>
<u>22</u>	<u>6/4/2012</u>	<u>Modified Note</u>
<u>43</u>	<u>6/4/2012</u>	<u>Labeled Traffic Separator with Type and Added STA Offset to Separator Nose</u>
<u>44</u>	<u>6/4/2012</u>	<u>Added Driveway</u>
<u>53</u>	<u>6/4/2012</u>	<u>Labeled Sidedrain</u>
<u>70</u>	<u>6/4/2012</u>	<u>Changed the "from" Structure Numbers for S-31</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
0520-1-10	2	Rev.	2054 LF	20454 LF
0522-1	2	Rev.	7907.8 SY	7893.4 SY
0522-2	2	Rev.	1855.5 SY	1927.2 SY

Central Office Use: