



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 29, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2432

FINANCIAL PROJECT NUMBER(S): 427430 1 52 01

COUNTY(IES): Nassau

PROJECT NAME(S): SR A1A, From the Nassau Sound Br. To Peter's Point Rd.

BIDS TO BE RECEIVED: June 20, 2012

PLANS REVISION


Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2432Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: May 16, 2012 1 of 3
TO: Project Review (CO-PROJREV)
FROM: Amy Williams, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2012
Financial Project ID 427430-1-52-01 (Lead number only)
Proposal/Contract ID T2432
Federal Funds: No Yes Federal Aid No. 4881-052-P
County Nassau State Road No. A1A
Concurred by: James Pitman Date: 5-22-12
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: Tejasa Shastha Date: 5/24/12
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY. NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (31 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: May 16, 2012 2 of 3

Financial Project ID 427430-1-52-01 (Lead number only)

Proposal/Contract ID T2432

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/02/2012</u>	<u>Listed revisions</u>
<u>2</u>	<u>5/02/2012</u>	<u>See Summary of Quantities Table below</u>
<u>3</u>	<u>5/02/2012</u>	<u>Transport Updated</u>
<u>9</u>	<u>4/26/2012</u>	<u>Revised earthwork totals based on path relocation from Sta 159+00 to Sta 165+00</u>
<u>32,49</u>	<u>4/26/2012</u>	<u>No Revision on this sheet</u>
<u>50</u>	<u>4/26/2012</u>	<u>Path relocated from Sta 159+00 to Sta 165+00</u>
<u>51</u>	<u>4/26/2012</u>	<u>Path relocated from Sta 159+00 to Sta 165+00</u>
<u>80-98</u>	<u>4/26/2012</u>	<u>No Revision on this sheet</u>
<u>178</u>	<u>4/26/2012</u>	<u>Path relocated from Sta 159+00 to Sta 165+00</u>
<u>179</u>	<u>4/26/2012</u>	<u>Path relocated from Sta 159+00 to Sta 165+00</u>
<u>180</u>	<u>4/26/2012</u>	<u>Text removed</u>
<u>215</u>	<u>4/26/2012</u>	<u>Revised earthwork totals based on path relocation from Sta 159+00 to Sta 165+00</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

DATE: May 16, 2012 3 of 3

Financial Project ID 427430-1-52-01 (Lead number only)

Proposal/Contract ID T2432

Summary of Quantities (Tms*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	2	Revision	2,334.0	2,337.0
120-6	2	Revision	5,005.0	5,024.0

Central Office Use:

Processed By: _____