



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 13, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5423A

FINANCIAL PROJECT NUMBER(S): 427047 1 52 01A and 427047 1 52 02A

FEDERAL AID PROJECT NUMBER(S): 3993055P

COUNTY(IES): Orange

PROJECT NAME(S): SR 500 (US 441), From Landstreet Rd. To Oakridge Rd.

BIDS TO BE RECEIVED: June 20, 2012

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2010 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 19, 2012, are revised to include the Supplemental Specifications Package 4 page(s) dated June 8, 2012.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5423AAmendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:kl

DATE: June 8, 2012
 TO: Project Review (CO-PROJREV)
 FROM: Gene Varano, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 1 - Letting (mo./yr.) June 2012
 Financial Project ID 427047-1-52-01 (Lead number only)
 Proposal/Contract ID T5423
 Federal Funds: No Yes Federal Aid No. 3993-055 P
 County Orange State Road No. SR 500/ US 441
 Concurred by: AK Brumman Date: 6/11/12
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. Approved By: [Signature] Date: 6/11/12
 Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 6/12/12
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (4 Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
- PLANS REVISION NUMBER _____ (_____ Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 6/8/2012

2 of 2

Financial Project ID 427047-1-52-02 (Lead number only)

Proposal/Contract ID T5423

PLANS REVISION NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 - 4</u>	<u>6-8-2012</u>	<u>CSX Modified Special Provision (MSP) was added to specification package.</u>
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:
Processed By: _____