



**Florida Department of Transportation**

**RICK SCOTT  
GOVERNOR**

605 Suwannee Street  
Tallahassee, FL 32399-0450

**ANANTH PRASAD, P.E.  
SECRETARY**

May 30, 2012

**ADDENDUM NO. 2**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7306**

**FINANCIAL PROJECT NUMBER(S): 421524 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 2121081P**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 600 (US 92) (Dale Mabry Hwy.), From Kennedy Blvd. To Off-Ramp  
To Hillsborough Ave. Ramps**

---

**BIDS TO BE RECEIVED: June 6, 2012**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T7306Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:kl

DATE: 05/29/2012 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Shirley McCrary, FDOT Project Manager  
COPIES: DCPME  
SUBJECT: Revision Number ~~Rev1~~ <sup>Rev 2 SCB</sup> - Letting (mo./day/yr.) 06/06/2012  
Financial Project ID 421524-52-01 (Lead number only)  
Proposal/Contract ID T-7306

Federal Funds:  No  Yes Federal Aid No. 2121-081-P

County: Hillsborough State Road No. 600 (US 92/Dale Mabry)

Concurred by: Ronald E. Chupka Date: 5/29/12  
Signature of District Consultant Management Engineer (Frank Chupka)

Concurred by: Debbie Hunt Date: 5/29/12  
Signature of Director of Transportation Development (Debbie Hunt)

I have reviewed for effects on the Specifications Package and a package revision is  is not  required.

Approved By: Rick McCall Date: 5-29-2012  
Signature of District Specifications Coordinator (Rick McCall)

If FA Oversight, Authorized By: N/A Date: N/A  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.  
Approved By: Don Skellon Date: 5/29/12  
Signature of District Secretary (Don Skellon)

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (2 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

---



REVISION JUSTIFICATION  
For  
421524-1-52-01  
Hillsborough County  
SR 600 (US 92 / Dale Mabry) from Kennedy Blvd to Hillsborough Ave.  
Ramps

May 29, 2012

**Revision #1**

Quantity for pay item 110-4 "Removal of Existing Concrete Pavement" increased to include removal of concrete pavement along Dale Mabry. Quantity was originally included under pay item 353-70 "Concrete Pavement Slab Replacement".

The project, which lets on 06/06/12, is currently 6 working days from letting.

**Requested Action on Revision Memo:**

**Review and Initials of:**

Shirley McCrary; FDOT Project Manager

**Review and Signatures of:**

Rick McCall; District Specifications Coordinator

Frank Chupka; District Consultant Project Management Engineer (DCPME)

Debbie Hunt; Director of Transportation Development

Don Skelton, District Secretary (if within 15 days of Letting)