



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

October 10, 2012

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7310

FINANCIAL PROJECT NUMBER(S): 427158 1 52 01 and 427158 1 52 02

FEDERAL AID PROJECT NUMBER(S): 1870011U

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 574 (MLK Blvd.), From I-4 To Laura St.

BIDS TO BE RECEIVED: October 31, 2012

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download [T7310Amendment001](#) for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

DATE: 10/4/12 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Stephen Carroll, FDOT Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./day/yr.) 10/31/12
Financial Project ID 427158-1-52-01 (Lead number only)
Proposal/Contract ID T-7310

Federal Funds: No Yes Federal Aid No. 1870-011-U

County Hillsborough State Road No. 574 (MLK Blvd.)

Concurred by: [Signature] Date: 10-5-12
Signature of District Consultant Management Engineer (Frank Chupka)

Concurred by: [Signature] Date: 10-5-12
Signature of District Design Engineer (Roy Chin)

Concurred by: [Signature] Date: 10-5-12
Signature of Director of Transportation Development (Debbie Hunt)

I have reviewed for effects on the Specifications Package and a package revision is is not required.

Approved By: _____ Date: _____
Signature of District Specifications Coordinator (Rick McCall)

If FA Oversight, Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary (Don Skelton)

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (5 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

REVISION JUSTIFICATION
For
427158-1-52-01
Hillsborough County
SR 574 (Dr. Martin Luther King Jr. Blvd.) from I-4 to Laura St.

October 4rd, 2012

Revision 1

Quantity for PIN 400-0-11 Concrete Class NS, Gravity Wall shown in the plans was created by utilizing shapes in CADD and computing the volume for each segment called out on the Summary of Gravity Wall & Aluminum/Steel Handrail table on sheet 19. This method computes a quantity higher than that what would be computed from using the table in Index 6011 Sheet 1. Since payment is for plan quantity on PIN 400-0-11 the quantity should be revised to 383.6 CY so it is consistent with Index 6011.

The pay item note for 109-71-4 for field office, on sheet 15, will be removed since the field office was removed from plans per the CPR memo and the note for the curb pad detail on sheet 13 will be modified for consistency with pay item 520-6.

Requested Action on Revision Memo:

Review and Initials of:

Stephen Carroll; FDOT Project Manager

Review and Signatures of:

Rick McCall; District Specifications Coordinator

Ron Chin; District Design Engineer (DDE)

Frank Chupka; District Consultant Project Management Engineer (DCPME)

Debbie Hunt; Director of Transportation Development

Don Skelton; District VII Secretary (if delivered to Contracts within 15 WORKING days of letting date)

MEMORANDUM
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT DESIGN * MS 7-800

DATE: September 7, 2012

TO: General Distribution

FROM: Ronald A. Chin, P.E. District Design Engineer
Ronald A. Chin

COPIES: File

SUBJECT: Signature Authority

Date	Delegate Authority	Secondary Authority
October 4, 2012 through October 10, 2012	Adam Perez	Frank Chupka

Adam Perez is delegated with signature/approval authority in my absence from 8:00 a.m. to 5:00 p.m. October 4 – October 10, 2012. Frank Chupka will have secondary signature authority if Adam Perez is not available on October 4 – October 10, 2012. The signature should be made in delegate's name "FOR THE DISTRICT DESIGN ENGINEER."

Contractual or other documents for which delegation cannot be granted or await my return, will be forwarded to Debbie Hunt, Director of Transportation Development, for execution.

All documents are to be routed through my office in the usual manner to ensure proper coordination. Thanks for your cooperation.

RAC/NJH