



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 9, 2013

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4363

FINANCIAL PROJECT NUMBER(S): 427023 1 52 01

FEDERAL AID PROJECT NUMBER(S): 4855082P

COUNTY(IES): Martin

PROJECT NAME(S): SR 5 (US 1), From Palm Beach/Martin Co. Line To MP 5.05

BIDS TO BE RECEIVED: April 24, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T4363Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

www.dot.state.fl.us

Revision Memo

DATE: 04/04/13
TO: Project Review (CO-PROJREV)
FROM: Fernando Morales, Project Manager *FM*
SUBJECT: **Revision Number Two** - Letting (mo. /yr.) 04/13
Financial Project ID 427023-1-52-01 (Lead number only)
Proposal/Contract ID: T4363

Federal Funds: No Yes Federal Aid No. 4855-082-P

County: Martin State Road No. 5

Concurred by: *[Signature]* Date: 4/8/13
Signature of DDE, DCPME or DSDE

I have reviewed for effects on the Specifications Package and a package revision is

is not required. Approved By: *[Signature]* Date: 4/5/13
Signature of District Specifications Engineer

If FA Oversight Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: *[Signature]* Date: 4/8/13
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
Description:

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages):

PLANS REVISION NUMBER Two (12 Sheets):

CONTRACT TIME REVISED: No Yes (if yes, _____ Calendar Days)

DATE: 04/04/13

Financial Project ID 427023-1-52-01 (Lead number only)

Proposal/Contract ID: T4363

PLANS REVISION NUMBER ONE

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
1	4/4/13	Revised Plans
2	4/4/13	Revised and Added Pay Items. Deleted Pay Item 710-11-160
3	4/4/13	Updated TRNS*PORT
9	4/4/13	Revised Pay Item Note 120-1
12	4/4/13	Revised Detectable Warning and Deleted Asphalt Removal and Sod
26	4/4/13	Revised Begin 6" Concrete Location.
S-2 thru S- 6	4/4/13	Deleted Painted Pavement Marking Bike Messages and Arrows, Added Thermoplastic Bike Messages and Arrows
S-8	4/4/13	Added M4-15 Panel to Sign Assembly

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
N/A	N/A	N/A

DATE: 04/04/13

3 of 3

Financial Project ID 427023-1-52-01 (Lead number only)

Proposal/Contract ID: T4363 _____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./ Del. / Rev.	Old Quantity	New Quantity
710 11 160	2, S-2 thru S-6	Removed	41	0
710 11 170	2, S-2 thru S-6	Revised	137	96
711 14 160	2, S-2 thru S-6	Added	0	41
711 14 170	2, S-2 thru S-6	Added	0	41
522 1	2, 26	Revised	13,339	13,246
522 2	2, 26	Revised	1,628	1,722

Central Office Use:

Processed By: _____