



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

August 13, 2013

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3400**

**FINANCIAL PROJECT NUMBER(S): 222477 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0101203I**

**COUNTY(IES): Escambia**

**PROJECT NAME(S): SR 8 (I-10), From A Pt. E of SR 291 To E SR 10A (US 90)**

---

**BIDS TO BE RECEIVED: August 28, 2013**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3400Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: August 7, 2013  
TO: Project Review (CO-PROJREV)  
FROM: Alaina Webb, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 2 - Letting (mo./yr.) August, 2013

Financial Project ID 222477-1-52-01 (Lead number only)  
Proposal/Contract ID T3400  
Federal Funds:  No  Yes Federal Aid No. 0101 203 I  
County Escambia State Road No. 8 (I-10)

Concurred by: [Signature] Date: 8/8/13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. Approved By: [Signature] Date: 8-8-13  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: Jorge Rivera Date: 10/2009  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 8/8/13  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 ( 12 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)
-

DATE: August 7, 2013

2 of 2

Financial Project ID 222477-1-52-01 (Lead number only)

Proposal/Contract ID T3400

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>7/26/2013</u>	<u>Added Revision Footnote</u>
<u>2-4</u>	<u>7/26/2013</u>	<u>Updated Transport</u>
<u>5</u>	<u>7/26/2013</u>	<u>Deleted Pay Item See Matrix Below</u>
<u>6</u>	<u>7/26/2013</u>	<u>Updated Transport</u>
<u>29</u>	<u>7/26/2013</u>	<u>Deleted Summary of Call Boxes Table</u>
<u>61</u>	<u>7/26/2013</u>	<u>Deleted Call Boxes</u>
<u>65</u>	<u>7/26/2013</u>	<u>Deleted Call Boxes</u>
<u>69</u>	<u>7/26/2013</u>	<u>Deleted Call Boxes</u>
<u>399</u>	<u>7/26/2013</u>	<u>Revised note 9: lane Closure Time for Scenic Highway</u>
<u>BW-6</u>	<u>7/26/2013</u>	<u>Replotted Sheet</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
714-1-121	5	Delete	6.0	0.0

Central Office Use: