

Florida Department of Transportation

RICK SCOTT GOVERNOR 605 Suwannee Street Tallahassee, FL 32399-0450 ANANTH PRASAD, P.E. SECRETARY

November 21, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5468

FINANCIAL PROJECT NUMBER(S): 428876 1 52 01 FEDERAL AID PROJECT NUMBER(S): 4856056P

COUNTY(IES): Brevard

PROJECT NAME(S): SR 5 (US 1), From A Pt. N of Cidco Rd. To A Pt.

N of Golden Knights Blvd.

BIDS TO BE RECEIVED: December 4, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2014 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated October 7, 2013, are revised to include the Supplemental Specifications Package 3 page(s) dated November 18, 2013.

Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum November 21, 2013 Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T5468Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager

Contracts Administration Office

Quant More

JM:kl

Attachment

| DATE: TO: | 11/18/2013 Project Review (CO-PROJREV) | 1 of <u>2</u> | | |
|---|---|--------------------|--|--|
| FROM: | Joel K. Marmie , Project Manager | | | |
| COPIES: | DDE, DCPME | | | |
| SUBJECT: | Revision Number 01 - Letting (mo./yr.) 12/2013 | | | |
| ı. | Financial Project ID <u>428876-1-52-01</u> | (Lead number only) | | |
| | Proposal/Contract ID T5468 | | | |
| | Federal Funds: ☐No ☐Yes Federal Aid No. 4856-0 |)56-P | | |
| | | oad No. <u>5</u> | | |
| Concurred by | /: | 11/20/13 | | |
| I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: Date: Date: | | | | |
| If FA Oversig | ht, Authorized By: Print Name of FHWA Engineer | Date: | | |
| | SIONS RECEIVED IN THE PROJECT REVIEW OFFICE OF THE LETTING MUST BE APPROVED BY THE DIST | | | |
| NO R | EVISIONS ALLOWED WITHIN 5 WORK DAYS OF TH | | | |
| Approved By | : Signature of District Secretary | Date: U(18/17 | | |
| ⊠ SUPPLE! | MENTAL SPECIFICATIONS PACKAGE NUMBER 01 | | | |
| — ☐ REISSUE | D SPECIFICATIONS PACKAGE(| Pages). | | |
| | EVISION NUMBER 01 (1 Sheets): | | | |
| | TIME REVISED: ⊠No □Yes (If yes, | Calendar Days) | | |

| DATE: <u>1</u> | <u>1/18/2013</u> | | | <u>2</u> of <u>2</u> | |
|---|--|---|--|----------------------|--|
| - | ect ID <u>42887</u> ract ID <u>T5468</u> | | (Lead no | umber only) | |
| PLANS REVIS | ION NUMBER | 01 | | | |
| Sheet No(s). | Rev. Date | <u>Description</u> | | | |
| 1 | 11/18/13 | Revised Contract Nu | ımber | | |
| | | <u> </u> | | | |
| | *************************************** | | | | |
| OLUMBI PARENT | | ATIONS DACKAGE NI | IMPED 01 | | |
| | | ATIONS PACKAGE NU | JMDEN <u>UI</u> | · | |
| Sheet No(s). | Rev. Date | Description Description Description | | | |
| 12 | 11/18/2013 | Deleted spec no SP0070201A, labeled permits procured by the department on page 12 of the specification package. | | | |
| *************************************** | | | | | |
| | And the street of the street o | | ria ma sirini hasha magan ya ya takini ka sa | | |
| Summary of G | Quantities (Trn | ns*port) | | | |
| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity | |
| | | | vor re-re-relative | | |
| | | | | | |
| | | | | | |
| | The second secon | | 000000000000000000000000000000000000000 | | |
| | V. Control of the Con | 1 | | | |
| | | | | | |
| | | | | | |
| Central Office Processed By: | | | | | |