



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 23, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1542

FINANCIAL PROJECT NUMBER(S): 429977 1 52 01

FEDERAL AID PROJECT NUMBER(S): 0756121I

COUNTY(IES): Sarasota

**PROJECT NAME(S): SR 93 (I-75), From the Sumter Blvd. (CR 771) Interchange
To the Fruitville Rd. (SR 780) Interchange**

BIDS TO BE RECEIVED: June 19, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1542Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 5/23/2013 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Kellie Spurgeon, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2013
Financial Project ID 429977-1-52-01 (Lead number only)
Proposal/Contract ID T1542
Federal Funds: No Yes Federal Aid No. 0756 121 I
County Sarasota State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 05/22/2013
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not X required. *Approved By: [Signature] Date: 5-22-2013
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (12 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/23/2013

2 of 2

Financial Project ID 429977-1-52-01 (Lead number only)

Proposal/Contract ID T1542

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-17-13</u>	<u>Listed Revisions</u>
<u>2</u>	<u>5-17-13</u>	<u>Adjust Begin Construction (Location 2)</u>
<u>4</u>	<u>5-17-13</u>	<u>Adjusted Quantity</u>
<u>5</u>	<u>5-17-13</u>	<u>Added Note</u>
<u>9</u>	<u>5-17-13</u>	<u>Utilities Added: Arm increase, Shaft shifted, Pay Item updated</u>
<u>19</u>	<u>5-17-13</u>	<u>Adjust station of sign 104 to avoid utilities; adjust fixture spacing to 5'</u>
<u>25</u>	<u>5-17-13</u>	<u>Utilities Added, cantilever arm increased to 48'-3", shaft shifted to clear utilities and elevation updated</u>
<u>37</u>	<u>5-17-13</u>	<u>Revised OHC-03 Location</u>
<u>38</u>	<u>5-17-13</u>	<u>Revised OHC-03 Location</u>
<u>45</u>	<u>5-17-13</u>	<u>Revised OHC-03 Location</u>
<u>46</u>	<u>5-17-13</u>	<u>Revised OHC-03 Location and VVH data</u>
<u>48</u>	<u>5-17-13</u>	<u>Utilities Added, cantilever arm increase to 48'-3", shaft shifted and elevation updated</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

McCants, Jerri

From: Smith, Chris
Sent: Thursday, May 23, 2013 8:09 AM
To: McCants, Jerri
Subject: Re: Delegation of Authority

Follow Up Flag: Follow up
Flag Status: Flagged

Categories: Blue Category

Approved

Sent via DroidX2 on Verizon Wireless™

-----Original message-----

From: "McCants, Jerri" <Jerri.McCants@dot.state.fl.us>
To: "Smith, Chris" <Chris.Smith@dot.state.fl.us>
Sent: Wed, May 22, 2013 13:39:42 GMT+00:00
Subject: Delegation of Authority

I will be out of the office beginning Wednesday, May 22, 2013 through Thursday, May 23, 2013 returning to the office Friday, May 24, 2013.

I delegate authority to Greg Bowne, Right of Way Manager act on my behalf and to sign all documents within my authorization which may be delegated pursuant to Florida Statutes in my absence.

In the event I return to the office prior to the expiration of this delegation of authority, said delegation automatically expires.

CS/jm

Jerri McCants

*Administrative Assistant
Director of Transportation Development Office
Florida Department of Transportation
(863) 519-2678 Fax: (863) 534-7265
jerri.mccants@dot.state.fl.us*