



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 12, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1550

FINANCIAL PROJECT NUMBER(S): 413044 4 52 01

FEDERAL AID PROJECT NUMBER(S): 0756123I

COUNTY(IES): Sarasota

PROJECT NAME(S): SR 93 (I-75), From A Pt. W of Sumter Blvd. To A Pt. E of River Rd.

BIDS TO BE RECEIVED: June 19, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated April 18, 2013, are revised to include the Supplemental Specifications Package 3 page(s) dated June 11, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
June 12, 2013
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1550Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,




Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 6/11/2013 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Richard (Mose) Howard, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2013
Financial Project ID 413044-4-52-01 (Lead number only)
Proposal/Contract ID T1550
Federal Funds: No Yes Federal Aid No. 0756 123 I
County Sarasota State Road No. 93 (I-75)

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)


*Concurred by:  Date: 6/11/13
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By:  Date: 6/11/2013
John R. Previte
Signal John R. Previte District Specifications Engineer
-04'00'

If FA Oversight, *Authorized By: BSB Murthy Date: 6/10/2013
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

*Approved By:  Date: 6/11/13
for Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (13 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 6/11/2013

2 of 2

Financial Project ID 413044-4-52-01 (Lead number only)

Proposal/Contract ID T1550

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6/11/2013</u>	<u>Listed Revisions</u>
<u>1A</u>	<u>6/11/2013</u>	<u>Updated Signature Sheet (1)</u>
<u>2 thru 5</u>	<u>6/11/2013</u>	<u>Updated Summary of Quantities (1) thru (4)</u>
<u>54</u>	<u>6/11/2013</u>	<u>Revised General notes 19 and 20 for ITS adjustments</u>
<u>S-10</u>	<u>6/11/2013</u>	<u>Added note for sign panel installation</u>
<u>L-2,L-3,L-5, L-7</u>	<u>6/11/2013</u>	<u>Deleted removal of existing light pole no. 5</u>
<u>B-02</u>	<u>6/11/2013</u>	<u>Added note 9 for cleaning of existing bridge barriers</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>6/11/2013</u>	<u>Delete SP4550100DTwTP</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-4	3	Revise	427	331
400-145	2	Add	0	2248
430-950	4	Add	0	446.4
715-19-600	5, L-2, L-3	Revise	21	20



Florida Department of Transportation

RICK SCOTT
GOVERNOR

801 North Broadway Avenue
Bartow, FL 33830

ANANTH PRASAD, P.E.
SECRETARY

MEMORANDUM

Date: February 18, 2013

To: Carol J. Finn, Transportation Support Manager
Christopher E. Smith, Director of Transportation Development
Randell E. Prescott, P.E. Director of Transportation Operations

From: Billy L. Hattaway, P.E., District One Secretary

Copies: Legal
Human Resources

Subject: DELEGATION OF AUTHORITY

You are delegated signature and approval authority anytime during my absence from the office. Signature should be made "in your name for the District Secretary".

This delegation will remain in effect until modified or rescinded by me.

BH/dmg