



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

May 17, 2013

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2475**

**FINANCIAL PROJECT NUMBER(S): 432560 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0955302I**

**COUNTY(IES): Duval**

**PROJECT NAME(S): SR 9 (I-95 NB Off Ramp), At the Intersection of Bowden Rd.**

---

**BIDS TO BE RECEIVED: June 19, 2013**

### **PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download [T2475Amendment001](#) for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

DATE: May 10, 2013 1 of 3  
TO: Project Review (CO-PROJREV)  
FROM: José N. Pereira, P.E., Engineer of Record  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 06/2013  
Financial Project ID 432560-1-52-01 (Lead number only)  
Proposal/Contract ID T2475

Federal Funds:  No  Yes Federal Aid No. 0955-302-1

County Duval State Road No. 9 (I-95)

Concurred by: James Pitman Date: 5-13-13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. Approved By: Seena Shasha Date: 5/15/13  
Signature of District Specifications Engineer

If FA Oversight, Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK  
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (23 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

---

DATE: May 10, 2013

2 of 3

Financial Project ID 432560-1-52-01 (Lead number only)

Proposal/Contract ID T2475

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/10/2013</u>	<u>Sheets added to index.</u>
<u>2A</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>4</u>	<u>5/10/2013</u>	<u>Added right widening. Changed cross slope of left widening.</u>
<u>6</u>	<u>5/10/2013</u>	<u>Added right widening. Quantities revised.</u>
<u>7</u>	<u>5/10/2013</u>	<u>Added right widening. Labels revised.</u>
<u>9</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>11</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>11A</u>	<u>5/10/2013</u>	<u>Added sheet for right widening.</u>
<u>12</u>	<u>5/10/2013</u>	<u>Added right widening. Revised left widening cross slope.</u>
<u>13</u>	<u>5/10/2013</u>	<u>Added right widening. Revised left widening cross slope.</u>
<u>14</u>	<u>5/10/2013</u>	<u>Added right widening. Revised left widening cross slope.</u>
<u>15</u>	<u>5/10/2013</u>	<u>Added right widening. Revised left widening cross slope.</u>
<u>16</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>16A</u>	<u>5/10/2013</u>	<u>Added sheet for right widening.</u>
<u>17</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>18</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>19</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>20</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>21</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>22</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>S-3</u>	<u>5/10/2013</u>	<u>Added right widening.</u>
<u>S-4</u>	<u>5/10/2013</u>	<u>Added right widening. Removed sign.</u>
<u>L-3</u>	<u>5/10/2013</u>	<u>Added right widening.</u>

DATE: May 10, 2013

3 of 3

Financial Project ID 432560-1-52-01 (Lead number only)

Proposal/Contract ID T2475

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>

Central Office Use:

Processed By: \_\_\_\_\_