



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

605 Suwannee Street
Tallahassee, FL 32399-0450

**ANANTH PRASAD, P.E.
SECRETARY**

April 29, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T4360

FINANCIAL PROJECT NUMBER(S): 406919 1 52 01 and 406919 1 52 02

COUNTY(IES): Broward

**PROJECT NAME(S): (South Florida Rail Corridor CSX Railroad),
Over S Fork of the New River**

BIDS TO BE RECEIVED: June 19, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 15, 2013, are revised to include the Supplemental Specifications Package 28 page(s) dated April 16, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
April 29, 2013
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T4360Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Juanita Moore". The signature is written in a cursive, flowing style.

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

ANANTH PRASAD, P.E.
SECRETARY

REVISION MEMO
Sheet 1 of 3

DATE: April 17, 2013
TO: Project Review (CO-PROJREV)
FROM: Ron Wallace, PE, FDOT Project Manager
SUBJECT: **Revision Number** One - Letting (mo./yr.) 06/19/2013
Financial Project ID 406919-1-52-01 (Lead number only)
Proposal/Contract ID T4360
Federal Funds: No Yes Federal Aid No. N/A
County: Broward State Road No. CSX RR

Concurred by: [Signature] Date: 4/18/2013
Signature of DDE, DCPME or DSDE

I have reviewed for effects on the Specifications Package and a package revision is X
is not _____ required. Approved By: [Signature] Date: 4-18-13
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING

Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (28 Pages).

Description The Strung Project number FPID 406919-1-52-02 has been added to the Specifications Package.; TSP T110 and TSP T512 of the initial specification package has been deleted and substituted.



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

ANANTH PRASAD, P.E.
SECRETARY

REVISION MEMO
Sheet 2 of 3

DATE: April 17, 2013

Financial Project ID 406919-1-52-01 (Lead number only)

Proposal/Contract ID T4360

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (6 Sheets)

CONTRACT TIME REVISED: No Yes (If yes, Calendar Days)

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4-14-2013</u>	<u>Added Strung Financial Project ID 406919-1-52-02 and note.</u>
<u>2A</u>	<u>4-14-2013</u>	<u>Added Pay Item and Revised Quantities.</u>
<u>2B</u>	<u>4-14-2013</u>	<u>Removed Pay Items 830-110-211 & 830-140-211</u>
<u>2B</u>	<u>4-14-2013</u>	<u>Added Pay Item 999-25.</u>
<u>7</u>	<u>4-14-2013</u>	<u>Added Note.</u>
<u>49</u>	<u>4-14-2013</u>	<u>Revised Note 1.</u>
<u>B-5</u>	<u>4-14-2013</u>	<u>Revised Note 15.</u>



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

ANANTH PRASAD, P.E.
SECRETARY

REVISION MEMO Sheet 3 of 3

DATE: April 17, 2013

Financial Project ID 406919-1-52-01 (Lead number only)

Proposal/Contract ID T4360

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-2</u>	<u>April 16, 2013</u>	<u>FPID 406919-1-52-02 has been added to make the initial specifications package for multiple FPID numbers.</u>
<u>3-10</u>	<u>April 16, 2013</u>	<u>TSP T110 of the initial specification package has been deleted and substituted.</u>
<u>11-28</u>	<u>April 16, 2013</u>	<u>TSP T512 of the initial specification package has been deleted and substituted.</u>

Summary of Quantities (Trns*port) FPID 406919-1-52-01

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
455-34-5	2A	Rev	6117 LF	5697 LF
455-143-5	2A	Rev	478 LF	553 LF
830-110-211	2B	Del	30 LF	0 LF
830-140-211	2B	Del	30 LF	0 LF

Summary of Quantities (Trns*port) FPID 406919-1-52-02

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
110-3	2A	Add	0 LS	1 LS
999-25	2B	Add	0 LS	1 LS

Central Office Use:

Processed By: _____