



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

June 3, 2013

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7317**

**FINANCIAL PROJECT NUMBER(S): 418860 7 52 01, 418860 7 52 02, 418860 7 56 01,  
418860 9 52 01, 427157 1 52 01, 427157 1 52 02, and  
427157 1 56 01**

**FEDERAL AID PROJECT NUMBER(S): 1851148P**

**COUNTY(IES): Pasco**

**PROJECT NAME(S): SR 55 (US 19), From SR 52 To the Pasco/Hernando Co. Line (New York  
Ave.)**

---

**BIDS TO BE RECEIVED: June 19, 2013**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T7317Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:kl

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: ~~May 13, 2013~~ May 30, 2013 *sk* 1 of 8  
TO: Project Review (CO-PROJREV)  
FROM: Sandra Gonzalez, FDOT Project Manager *(Sandra Gonzalez)* 5/16/13  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./day/yr.) 06/19/2013  
Financial Project ID 418860-7-52-01 (Lead number only)  
Proposal/Contract ID T-7317

Federal Funds:  No  Yes Federal Aid No. 1851-148-P  
County: Pasco State Road No. 55 (US 19)

Concurred by: *Frank Chupka* Date: 5/16/13  
Signature of District Consultant Management Engineer (Frank Chupka)

Concurred by: *Ronald A. Chin* Date: 5/16/13  
Signature of District Design Engineer (Ron Chin)

Concurred by: *Debbie Hunt* Date: 5/16/13  
Signature of Director of Transportation Development (Debbie Hunt)

I have reviewed for effects on the Specifications Package and a package revision is  is not  required.

Approved By: *Rick McCall* Date: 5-16-2013  
Signature of District Specifications Coordinator (Rick McCall)

If FA Oversight, Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: *Paul Steinmann* Date: 05/30/13  
Signature of District Secretary (Paul Steinmann)

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (142 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_ Calendar Days)

DATE: May 13, 2013

2 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

PLANS REVISION NUMBER 1

**FPID 418860-7-52-01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/13/13</u>	<u>Revised Sheet Numbers in Index of Roadway Plans due to VvH updates required for utility companies.</u>
<u>2</u>	<u>5/13/13</u>	<u>Updated Pay Item Tables Date</u>
<u>thru</u>		
<u>13</u>	<u>5/13/13</u>	<u>Updated Pay Item Table Date</u>
<u>14</u>	<u>5/13/13</u>	<u>Updated Pay Item Table Date, Revised UWHCA Quantities</u>
<u>thru</u>		
<u>16</u>	<u>5/13/13</u>	<u>Updated Pay Item Table Date, Revised UWHCA Quantities</u>
<u>17</u>	<u>5/13/13</u>	<u>Updated Pay Item Tables Date</u>
<u>61</u>	<u>5/13/13</u>	<u>Added note 18</u>
<u>64</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>thru</u>		
<u>68</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>69</u>	<u>5/13/13</u>	<u>Added Qwick Kurb Callout and Note for FDOT Brooksville Maintenance Office</u>
<u>70</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>thru</u>		
<u>74</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>80</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>thru</u>		
<u>89</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>156</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>

DATE: May 13, 2013

3 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-52-01 (con't)**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>166</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>167</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>170</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>thru</u>		
<u>172</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>174</u>	<u>5/13/13</u>	<u>Added SD pipe callouts and added VvH information</u>
<u>204</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>208</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>thru</u>		
<u>214</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>219</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>thru</u>		
<u>236</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>256</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>thru</u>		
<u>262</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>

DATE: May 13, 2013

4 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-52-01 (con't)**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>264</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>266</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>thru</u>		
<u>276</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>279</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>281</u>	<u>5/13/13</u>	<u>Added additional VvH Information requested for utility companies</u>
<u>354</u>	<u>5/13/13</u>	<u>Added Note</u>
<u>356</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453.</u>
<u>357</u>	<u>5/13/13</u>	<u>Deleted/Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453.</u>
<u>358</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453.</u>
<u>359</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453.</u>
<u>360</u>	<u>5/13/13</u>	<u>Added VvH Test Hole Nos. greater than 453</u>
<u>361</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>362</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>363</u>	<u>5/13/13</u>	<u>Added VvH Test Hole nos. greater than 453</u>
<u>364</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>

DATE: May 13, 2013

5 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-52-01 (con't)**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>365</u>	<u>5/13/13</u>	<u>Added/Revised and added callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>366</u>	<u>5/13/13</u>	<u>Revised and added callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>367</u>	<u>5/13/13</u>	<u>Revised, added and deleted callouts, added proposed waterline per updated UWS from utility companies</u>
<u>368</u>	<u>5/13/13</u>	<u>Revised, added and deleted callouts, added proposed waterline, deleted proposed buried telephone line per updated UWS from utility companies</u>
<u>369</u>	<u>5/13/13</u>	<u>Revised, added and deleted callouts, added proposed waterline, deleted proposed buried telephone line per updated UWS from utility companies</u>
<u>370</u>	<u>5/13/13</u>	<u>Revised, added and deleted callouts, deleted proposed buried telephone line per updated UWS from utility companies</u>
<u>371</u>	<u>5/13/13</u>	<u>Revised, added and deleted callouts, deleted proposed buried telephone line per updated UWS from utility companies</u>
<u>372</u>	<u>5/13/13</u>	<u>Added callout per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>373</u>	<u>5/13/13</u>	<u>Added callouts and proposed FH per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>374</u>	<u>5/13/13</u>	<u>Added callouts and proposed FH per updated UWS from utility companies. Added proposed FH. Added VvH Test Hole nos. greater than 453</u>
<u>375</u>	<u>5/13/13</u>	<u>Deleted and revised callout per updated UWS from utility</u>

DATE: May 13, 2013

6 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-52-01 (con't)**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>376</u>	<u>5/13/13</u>	<u>Deleted and revised callout per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>377</u>	<u>5/13/13</u>	<u>Added and revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>378</u>	<u>5/13/13</u>	<u>Revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>379</u>	<u>5/13/13</u>	<u>Added, revised and moved callouts and proposed FH per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>380</u>	<u>5/13/13</u>	<u>Added and revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>381</u>	<u>5/13/13</u>	<u>Added and revised callouts per updated UWS from utility companies. Added VvH Test Hole nos. greater than 453</u>
<u>391</u>	<u>5/13/13</u>	<u>Added additional data in VvH Table requested for utility companies</u>
<u>391A</u>	<u>5/13/13</u>	<u>Added additional data in VvH Table requested for utility companies on new sheet</u>
<u>391B</u>	<u>5/13/13</u>	<u>Added additional data in VvH Table requested for utility companies on new sheet</u>
<u>391C</u>	<u>5/13/13</u>	<u>Added additional data in VvH Table requested for utility companies on new sheet</u>
<u>L-2</u>	<u>5/13/13</u>	<u>Revised description for Pay Items 715-516-130, 715-516-135 and 715-516-140</u>
<u>L-3</u>	<u>5/13/13</u>	<u>Revised description for Pay Items 715-516-130, 715-516-135 and 715-516-140</u>
<u>L-4</u>	<u>5/13/13</u>	<u>Revised description for Pay Items 715-516-130, 715-516-135 and 715-516-140</u>
<u>L-7</u>	<u>5/13/13</u>	<u>Updated description for Light Pole Symbols and Added Note</u>

DATE: May 13, 2013

7 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-52-01 (con't)**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>L-9</u>	<u>5/13/13</u>	<u>Updated tables to show poles 33, 35, 37, 38A, 40, 42, 46, 53, 60A and 61 with Asterisk</u>
<u>L-27</u>	<u>5/13/13</u>	<u>Added note</u>
<u>L-29</u>	<u>5/13/13</u>	<u>Moved pole 23 to Sta. 851+83</u>
<u>L-30</u>	<u>5/13/13</u>	<u>Changed foundation of pole 33 to Spread Footing</u>
<u>L-31</u>	<u>5/13/13</u>	<u>Changed foundations of poles 35, 37 and 38A to Spread Footing</u>
<u>L-32</u>	<u>5/13/13</u>	<u>Changed foundations of poles 40, 42 and 46 Spread Footing</u>
<u>L-33</u>	<u>5/13/13</u>	<u>Changed foundation of pole 53 to Spread Footing</u>
<u>L-34</u>	<u>5/13/13</u>	<u>Changed foundation of pole 60A to Spread Footing</u>
<u>L-35</u>	<u>5/13/13</u>	<u>Changed foundation of pole 61 to Spread Footing</u>
<u>L-42</u>	<u>5/13/13</u>	<u>Added 5'x5' slab detail and note</u>

**PLANS REVISION NUMBER 1**

**FPID 418860-7-56-01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-1</u>	<u>5/06/13</u>	<u>Added note in Revision Block</u>
<u>U-6</u>	<u>5/06/13</u>	<u>Updated quantities for Sheet No. U-32</u>
<u>U-7</u>	<u>5/06/13</u>	<u>Updated quantities per Sheet No. U-32 Revisions</u>
<u>U-32</u>	<u>5/06/13</u>	<u>Revised 16" WM (Sta. 877+00 to Sta. 878+60, RT.) to avoid drainage</u>

DATE: May 13, 2013

8 of 8

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

**FPID 418860-7-56-01**

**Summary of Quantities (Trns\*port)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1050-11-424	-	Rev	3600	3760
1050-16-004	-	Rev	8410	8570
1055-11-414	-	Rev	55	59
1055-11-444	-	Rev	29	31
1080-11-409	-	Rev	245	259

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Total Quantity	New Total Quantity
1050-11-424	-	Rev	3600	3760
1050-16-004	-	Rev	9030	9190
1055-11-414	-	Rev	77	81
1055-11-444	-	Rev	39	41
1080-11-409	-	Rev	364	378

Central Office Use:

Processed By: \_

REVISION JUSTIFICATION

For

418860-7-52-01, etc

Pasco County

SR 55 (US 19) from SR 52 to Pasco/Hernando County line

May 16, 2013

MAY 30, 2013 *Mc*

**41886075201etcRev1**

**Revision 1 (41886075201etcRev1)**

Revisions to the Plan Set to add Vvh information obtained to confirm utility clearances for proposed street lighting. Added information to plan, drainage structure, cross sections, utility adjustment, and Vvh tabulation sheets.

Revisions to the Plan Set to incorporate utility adjustments made by Verizon and Pasco County Utilities to resolve recently discovered utility conflicts. Updated utility adjustment sheets and Pasco County Utilities UWHCA (418860-7-56-01) plans sheets.



Revisions to the Plan Set to incorporate supplemental comments on Lighting Plans. Updated tabulation, pole data, plan, and lighting detail sheets.

The Summary of Pay Items was updated to revise Category 005, Utility Pay Items.

The project, which lets on 06/19/13, is currently 24 WORKING days from letting.

*(14) Mc*

**Requested Action on Revision Memo:**

**Review and Initials of:**

Sandra Gonzalez; FDOT Project Manager

**Review and Signatures of:**

✓ Rick McCall; District Specifications Coordinator

Ron Chin; District Design Engineer (DDE)

Frank Chupka; District Consultant Project Management Engineer (DCPME)

Debbie Hunt; Director of Transportation Development

Paul Steinman, District Secretary (if within 15 WORKING days of Letting)

*N/A*

DATE: May 22, 2013 5-30-13 *Mc* 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Sandra Gonzalez, Project Manager SCG.

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./day/yr.) 6/19/2013

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

Federal Funds: No  Yes  Federal Aid No. 1851-148-P *Mc*

County Pasco *Mc* State Road No. 55 (US 19)

Concurred by: *[Signature]* for FRANK CHUPKA Date: 5/22/13  
Signature of District Consultant Management Engineer (Frank Chupka)

Concurred by: *[Signature]* Date: 5/22/13  
Signature of District Design Engineer (Ron Chin)

Concurred by: *[Signature]* Date: 5/23/13  
Signature of Director of Transportation Development (Debbie Hunt)

I have reviewed for effects on the Specifications Package and a package revision is  is not  required.

Approved By: *[Signature]* Date: 5-22-13  
Signature of District Specifications Coordinator (Rick McCall)

If FA Oversight, Authorized By: N/A Date: N/A  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: *[Signature]* Date: 05/29/13  
Signature of District Secretary (Don Skelton) PAUL STEINMANN *Mc*

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 2 ( 165 Sheets): (167 SHEETS) *Mc*

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)

DATE: May 22, 2013 *5-30-13 Mc*

Financial Project ID 418860-7-52-01 (Lead number only)

Proposal/Contract ID T-7317

PLANS REVISION NUMBER 2

**FPID 427157-1-52-01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>43 thru 70</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>196 thru 223</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>230</u>	<u>5/20/2013</u>	<u>Displayed FPID 418860-7 proposed lighting</u>
<u>239 thru 266</u>	<u>5/20/2013</u>	<u>Displayed and labeled the proposed gas line</u>
<u>S-16 thru S-43</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>T-5 and T-6</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>T-8 thru T-12</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>L-14 thru L-30</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>1</u>	<u>5/20/13</u>	<u>ADDED REVISION NOTES</u>

*Mc*

**FPID 427157-1-56-01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>U-17 thru U-44</u>	<u>5/20/2013</u>	<u>Displayed the proposed gas line</u>
<u>U-1</u>	<u>5/20/13</u>	<u>ADDED REVISION NOTES</u>

*Mc*

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<i>X</i>	<i>X</i>	<i>X</i>	<i>X</i>	<i>X</i>

Central Office Use:  
Processed By: \_\_\_\_\_

**MEMORANDUM**  
FLORIDA DEPARTMENT OF TRANSPORTATION  
DISTRICT DESIGN \*MS 7-800

DATE: February 21, 2013  
TO: General Distribution  
FROM: Ronald A. Chin, P.E. District Design Engineer  
COPIES:  File  
SUBJECT: Signature Authority

Date	Delegate Authority	Secondary Authority
May 20, 2013 – May 24, 2013 and May 28, 2013	Frank Chupka	Katasha Cornwell

Frank Chupka is delegated with signature/approval authority in my absence from the office for the duration of May 20, 2013 through May 24, 2013 and May 28, 2013. Katasha Cornwell will have secondary signature authority if Frank Chupka is not available. The signature should be made in delegate's name "FOR THE DISTRICT DESIGN ENGINEER."

Contractual or other documents for which delegation cannot be granted or await my return, will be forwarded to Debbie Hunt, Director of Transportation Development, for execution.

All documents are to be routed through my office in the usual manner to ensure proper coordination. Thanks for your cooperation.

RAC/NJH

**Monk, Suzanne**

---

**From:** DelNegro, Susan  
**Sent:** Thursday, May 23, 2013 8:06 AM  
**To:** Monk, Suzanne  
**Subject:** FW: Delegation while I am on leave

Here you are.

Susan

-----Original Message-----

**From:** Hunt, Debbie  
**Sent:** Thursday, May 23, 2013 7:50 AM  
**To:** Anthony, Aurelie  
**Cc:** Chin, Ronald; Gao, Ming; McKinney, Edward; DelNegro, Susan; Steinman, Paul; Moulton, Jim; Keller, Robert A.; Aloyo, Maria; Carson, Kristen  
**Subject:** Delegation while I am on leave

Penny - you are hereby delegated signature authority for me in my absence from Wednesday, May 22 to Thursday, May 30. Please keep a correspondence reading file for me.

Debbie

(813)975-6711 ofc  
(813)323-1193 cell  
(813)230-0771 personal

REVISION JUSTIFICATION

For

427157-1-52-01 & 427157-1-56-01

Goes With Projects to Lead Project (418860-7-52-01)

Pasco County

SR 55 (US 19) from New York Ave. to Pasco/Hernando County line

May 22, 2013 5-30-13 *Mc*

427157-1-52-01 & 427157-1-56-01

Goes With Projects to Lead Project (418860-7-52-01)

41886075201etcRev2

Revision 2 (41886075201etcRev2)

Revisions to the plan sets for 427157-1-52-01 and 427157-1-56-01 to display the gas line proposed by Teco-Peoples Gas.

(14) *Mc*

The project, which lets on 06/19/13, is currently 19 WORKING days from letting.

Requested Action on Revision Memo:

**Review and Initials of:**

Sandra Gonzalez; FDOT Project Manager

**Review and Signatures of:**

Rick McCall; District Specifications Coordinator

Ron Chin; District Design Engineer (DDE)

Frank Chupka; District Consultant Project Management Engineer (DCPME)

Debbie Hunt; Director of Transportation Development

Paul Steinman, District Secretary (if within 15 WORKING days of Letting)