



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 30, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3417

FINANCIAL PROJECT NUMBER(S): 422823 1 52 01

FEDERAL AID PROJECT NUMBER(S): 4804062P

COUNTY(IES): Gadsden

PROJECT NAME(S): SR 10 (US 90), Over Little River and At Hurricane Creek

BIDS TO BE RECEIVED: May 22, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 15, 2013, are revised to include the Supplemental Specifications Package 3 page(s) dated March 26, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
April 30, 2013
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3417Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: April 29, 2013
 TO: Project Review (CO-PROJREV)
 FROM: Robert Quigley, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2013
 Financial Project ID 422823-1-52-01 (Lead number only)
 Proposal/Contract ID T3417
 Federal Funds: No Yes Federal Aid No. 4804 062 P
 County Gadsden State Road No. 10

Concurred by: *[Signature]* Date: 4/29/13
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: *[Signature]* Date: 4-29-13
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: April 29, 2013

2 of 2

Financial Project ID 422823-1-52-01 (Lead number only)

Proposal/Contract ID T3417

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/23/2013</u>	<u>Added revision footnote</u>
<u>14</u>	<u>4/23/2013</u>	<u>Modified Drainage Structure S-1 to allow for all pipe options</u>
<u>30</u>	<u>4/23/2013</u>	<u>Modified Drainage Structure S-1 Flow line to allow for all pipe options</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-3</u>	<u>4/26/2013</u>	<u>Mandatory Revision 5 – Removed the requirement to use Florida based Nurseyman stock as per CFR 635.409(a) – on Federally funded projects.</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____