



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 22, 2013

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7311

FINANCIAL PROJECT NUMBER(S): 255793 1 52 01, 255793 1 56 01 and 255793 1 56 02

FEDERAL AID PROJECT NUMBER(S): 3111048P

COUNTY(IES): Hillsborough

PROJECT NAME(S): SR 41 (US 301), From A Pt. S. of Tampa Bypass Canal To A Pt. N. of Fowler Ave.

BIDS TO BE RECEIVED: May 31, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T7311Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

www.dot.state.fl.us

DATE: May 20, 2013

TO: Project Review (CO-PROJREV)

FROM: Diana P. Ramirez, Project Manager *DPK*

SUBJECT: Revision Number: 2 Letting (mo./yr.): 05/13

Financial Project ID: 255793-1-52-01 (Lead number only)

Proposal/Contract ID: T7311

Federal Funds: ☐ No ☒ Yes

Federal Aid No.: 3111-042-P

County: Hillsborough

State Road No.: 41 (US 301)

Concurred by:

Ronald A. Chin
Ronald A. Chin, P.E.
District Design Engineer

Date: 5/21/13

Debbie Hunt
Debbie Hunt,
Director of Transportation Development

Date: 5/21/13

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☐ required.

Approved by:

Rick MacCall
Rick MacCall
District Specifications Coordinator

Date: 5-21-13

If FA Oversight,

Authorized by:

N/A
Nahir DeTizio
District Transportation Engineer

Date: _____

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved by:

Paul Steinman
Paul Steinman, P.E., District Seven Secretary

Date: 05/21/13

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

☒ PLANS REVISION NUMBER (16 Sheets):

CONTRACT TIME REVISED: ☐ No ☐ Yes

(If yes, _____ Calendar Days)

Financial Project ID: 255793-1-52-01Proposal/Contract ID: T7311PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/20/13</u>	<u>Changed Engineer of Record (EOR).</u>
<u>2-8</u>	<u>5/20/13</u>	<u>Revised CES with updated quantities. Changed EOR.</u>
<u>8A</u>	<u>5/20/13</u>	<u>Added Sheet, Revised CES with updated quantities, and Changed EOR.</u>
<u>24</u>	<u>5/20/13</u>	<u>Revised Summary of Earthwork Box. Changed EOR.</u>
<u>244-248</u>	<u>5/20/13</u>	<u>Revised Excavation, Removed Subsoil, Added Unsuitable Soil Hatching Shape, and Changed EOR.</u>
<u>285</u>	<u>5/20/13</u>	<u>Revised Summary of Earthwork and Changed EOR.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>

Summary of Quantities (Trans*port)

Pay Item	Sheet NO.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	24 – Plans	Revised	189,113 CY	196,329 CY
120-4	24 – Plans	Deleted	7,220 CY	0


Central Office Use

Processed By: _____

MEMORANDUM
FLORIDA DEPARTMENT OF TRANSPORTATION
DISTRICT DESIGN * MS 7-800

DATE: February 21, 2013

TO: General Distribution

FROM: Ronald A. Chin, P.E. District Design Engineer


COPIES: File

SUBJECT: Signature Authority

Date	Delegate Authority	Secondary Authority
May 20, 2013 – May 24, 2013 and May 28, 2013	Frank Chupka	Katasha Cornwell

Frank Chupka is delegated with signature/approval authority in my absence from the office for the duration of May 20, 2013 through May 24, 2013 and May 28, 2013. Katasha Cornwell will have secondary signature authority if Frank Chupka is not available. The signature should be made in delegate's name "FOR THE DISTRICT DESIGN ENGINEER."

Contractual or other documents for which delegation cannot be granted or await my return, will be forwarded to Debbie Hunt, Director of Transportation Development, for execution.

All documents are to be routed through my office in the usual manner to ensure proper coordination. Thanks for your cooperation.

RAC/NJH