



## *Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

October 17, 2013

### **ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1572**

**FINANCIAL PROJECT NUMBER(S): 429547 1 52 01, 425132 1 52 01 and 429099 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 3012125P and 3012113P**

**COUNTY(IES): Lee**

**PROJECT NAME(S): SR 45 (US 41), From Littleton Rd. To the Charlotte Co. Line**

---

**BIDS TO BE RECEIVED: October 30, 2013**

### **PLANS REVISIONS**

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### **SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE**

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated August 30, 2013, are revised to include the Supplemental Specifications Package 3 page(s) dated October 15, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 1  
October 17, 2013  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1572Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

DATE: 10/15/2013 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: James E. Watts, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 10/2013  
Financial Project ID 429547-1-52-01 (Lead number only)  
Proposal/Contract ID T1572  
Federal Funds:  No  Yes Federal Aid No. 3012 125 P  
County Lee State Road No. 45

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: *Chin Smith* Date: 10/14/13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: *[Signature]* Date: 10-15-2013  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.  
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: *[Signature]* Date: 10/14/13  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 ( 3 Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- PLANS REVISION NUMBER 1 ( 2 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: October 15, 2013

2 of 2

Financial Project ID 429547-1-52-01 (Lead number only)

Proposal/Contract ID T1572

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>10/10/13</u>	<u>Listed Revisions.</u>
<u>5</u>	<u>10/10/13</u>	<u>Revised Summary of Temporary Signalization</u>
		<u>Quantities (from 300 ED to 675 ED).</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER One

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 – 3</u>	<u>10/15/13</u>	<u>Delete and substitute Legal Requirements and</u>
		<u>Responsibility to the Public-Wage Rates for</u>
		<u>Federal-Aid Projects.</u>

Summary of Quantities (Trns\*port)

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>

DATE: 10/17/13  
TO: Project Review (CO-PROJREV)  
FROM: James E. Watts, Project Manager

1 of 2

COPIES: DDE, DCPME

SUBJECT: Revision Number 2 - Letting (mo./yr.) 10/2013  
Financial Project ID 429547-1-52-01 (Lead number only)  
Proposal/Contract ID T1572

Federal Funds:  No  Yes Federal Aid No. 3012 125 P

County Lee State Road No. 45

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: *Chia Smith* Date: 10/16/13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: *J. D. [Signature]* Date: 10-16-2013  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

\*Approved By: *[Signature]* Date: 10/17/13  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (Pages).

PLANS REVISION NUMBER 2 (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

