



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

October 21, 2013

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1575**

**FINANCIAL PROJECT NUMBER(S): 431122 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 3511017P**

**COUNTY(IES): Polk**

**PROJECT NAME(S): SR 33, From A Pt. S of Voyles Loop To Grimes Rd.**

---

**BIDS TO BE RECEIVED: October 30, 2013**

### PLANS REVISIONS

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revisions from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1575Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".


Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

DATE: October 21, 2013 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Amy E. Blair, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 2** - Letting (mo./yr.) 10/2013  
Financial Project ID 431122-1-52-01 (Lead number only)  
Proposal/Contract ID T1575  
Federal Funds:  No  Yes Federal Aid No. 3511 017 P  
County Polk State Road No. 33

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)


\*Concurred by:  Date: 10/18/13  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 10-18-2013  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 10/21/13  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (3 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

