



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

August 21, 2013

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5469

FINANCIAL PROJECT NUMBER(S): 239203 4 52 01 and 239203 4 56 01

COUNTY(IES): Orange and Brevard

PROJECT NAME(S): SR 50 (Colonial Dr.), From Dean Rd. To A Pt. E of Avalon Park Blvd.

BIDS TO BE RECEIVED: August 28, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER TWO

The 2013 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated May 23, 2013, and Supplement(s) attached thereto, are revised to include the Supplemental Specifications Package 99 page(s) dated August 19, 2013.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum No. 3
August 21, 2013
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5469Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

DATE: 8/14/2013 1 of 2
TO: Project Review (CO-PROJREV)
FROM: John (Jack) Box, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 3 - Letting (mo./yr.) 08/2013
Financial Project ID 239203-4-52-01 (Lead number only)
Proposal/Contract ID T5469
Federal Funds: No Yes Federal Aid No. _____
County Orange State Road No. 50
Concurred by: AK Brennan Date: 8/16/13
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. Approved By: Yvonne Pierre for Ed Kostera Date: 08-16-13
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: [Signature] Date: 8/16/13
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2 (99 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 2 (46 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 8/16/2013

2 of 3

Financial Project ID 239203-4-52-01 (Lead number only)

Proposal/Contract ID T5469

PLANS REVISION NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/14/2013</u>	<u>Key Sheet</u>
<u>1B</u>	<u>8/14/2013</u>	<u>New Signature Sheet</u>
<u>4-10</u>	<u>8/14/2013</u>	<u>Updated quantity on Summary of Quantity Sheets</u>
<u>U- 1</u>	<u>8/16/2013</u>	<u>Revised Sheet Numbers</u>
<u>U-6A - U-6D</u>	<u>8/16/2013</u>	<u>Added 1080-11-402. Revised 1050-11-321 and 1050-11322</u>
<u>U-7 - U-21</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-23 - U27</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-29</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-33 - U37</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-39 - U-41</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-43</u>	<u>8/16/2013</u>	<u>Revised Water Service Notes</u>
<u>U-92</u>	<u>8/16/2013</u>	<u>Added Detail Sheet</u>
<u>U-93</u>	<u>8/16/2013</u>	<u>Updated Sheet Number</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 2

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/16/2013</u>	<u>Cover Sheet</u>
<u>2-98</u>	<u>8/16/2013</u>	<u>Replace Orange County TSP updated section T02999 to include item 1080-11-402 Utility Fixtures(F&I)(8.0-19.9" Backflow Assembly on TSP page 75 of 96 and revise payment description for 1050-11-321 and 1050-11-322.</u>
<u>99</u>	<u>8/16/2013</u>	<u>End Page</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
1080-11-402	U-6A - U6D	Add	0	1
1050-11-321	U-6A - U6	Rev.	40	815
1050-11-322	U-6A -U6D	Rev.	51	5,585

Central Office Use:

Processed By: _____