



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

September 3, 2013

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6324

FINANCIAL PROJECT NUMBER(S): 429136 1 52 01 and 429136 1 56 01

FEDERAL AID PROJECT NUMBER(S): 6206014U

COUNTY(IES): Miami-Dade

**PROJECT NAME(S): SR 948 (NW 36th St.), From A Pt. W of NW 74th Ave.
To A Pt. W of Lee Dr.**

BIDS TO BE RECEIVED: September 25, 2013

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6324Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:kl

Attachment

www.dot.state.fl.us

Revision Memo

DATE: August 29, 2013 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Daniel Iglesias, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo. /yr.) September/2013

Financial Project ID 429136-1-52-01 (Lead number only)
Proposal/Contract ID: T6324

Federal Funds: [] No [X] Yes Federal Aid No. 6206 014 U

County: Miami-Dade State Road No. 948

Mandatory Only: [X] No [] Yes (If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 8/29/13
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []

is not [X] required. *Approved By: [Signature] Date:
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: [Signature] Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

*Approved By: [Signature] Date:
Signature of District Secretary

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).

[] REISSUED SPECIFICATIONS PACKAGE ____ (____ Pages):

[X] PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED: [X] No [] Yes (if yes, ____ Calendar Days)

DATE: August 29, 2013

Financial Project ID 429136-1-52-01 (Lead number only)

Proposal/Contract ID: T6324

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>8/29/13</u>	<u>Listed Revisions</u>
<u>3</u>	<u>8/29/13</u>	<u>See Summary of Quantities Table below</u>
<u>T-3</u>	<u>8/29/13</u>	<u>Pay Item changed form 136 LF to 50 Lf on Tabulation</u>
<u>T-17</u>	<u>8/29/13</u>	<u>Pay Item changed form 136 LF to 50 LF</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
630-2-12	3	Rev	136 LF	50 LF