



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 24, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1576

FINANCIAL PROJECT NUMBER(S): 196904 2 52 01 and 196904 4 52 01

FEDERAL AID PROJECT NUMBER(S): 1503051P and 1503050P

COUNTY(IES): Okeechobee

**PROJECT NAME(S): SR 70, From E of NE 31st Ave. To E of NE 80th Ave.
and From NE 80th Ave. To Berman Rd.**

BIDS TO BE RECEIVED: April 30, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1576Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: 4/15/2014
TO: Project Review (CO-PROJREV)

1 of

FROM: Ray Porter, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number - Letting (mo./yr.) 04/2014

Financial Project ID 196904-2-52-01 (Lead number only)

Proposal/Contract ID T1576

Federal Funds: No Yes Federal Aid No. 1503 051 P

County Okeechobee State Road No. 70

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Chris Smith Date: 4/22/14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 4/15/14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL

*Approved By: [Signature] Date: 4/22/14
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (10 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 4/15/2014

2 of 2

Financial Project ID 196904-2-52-01 (Lead number only)

Proposal/Contract ID T1576

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1, 7, 34</u>	<u>4/15/2014</u>	<u>Handrail Quantity Revision.</u>
<u>9,S-1,S-2,S-4</u>	<u>4/15/2014</u>	<u>Speed Limit Signage Revision.</u>
<u>S-11,S-12,S-14</u>		

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0515-2-111	7	Revised	2820.000	2240.000
0700-1-11	9	Revised	77.000	76.000
0700-1-12	9	Revised	17.000	18.000