Florida Department of Transportation

RICK SCOTT 605 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL. 32399-0450 SECRETARY
March 24, 2014

ADDENDUM NO, 2

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSATL/CONTRACT ID: T3471

FINANCIAL PROJECT NUMBER(S): 411102252 01

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 123, From A Pt. N of SR 85 8 To A Pt. N of Toms Creek

BIDS TO BE RECEIVED: April 30,2014

ADDITIONAL INFORMATION

Additional information regarding clearing and grubbing is available for download. Please go to the
Online Ordering Web Site at https://www3.dot.state fl.us/ContractProposaiProcessingOnlineOrdering/ to
download the additional information from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://www3.dot.state. fl.us/ContractProposalProcessingOnlineQrdering/ to download
T3471Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure fo load all amendment files will cause the bid to be rejected.
Sincerely,
Juanita Moore, Manager
Contracts Administration Office

JM:cj

www.dot.state. fl.us



To:

ADDENDUM NO. 2

Prospective Bidders and Plan Holders

Date: March 18, 2014

Letting ID: CT140430

Proposal ID: T3471

Financial Project Number: 411102-2-52-01

Federal Aid Project Number: N/A

County: Okaloosa

Project Name: SR 123 From N of SR 85 S to N of Toms Creek

A mandatory pre-bid meeting was held at 9:30 CST on Monday, March 17, 2014 by the Florida
Department of Transportation, District 3, at the Okaloosa County Administration Building, Third Floor
Conference Room, 1804 Lewis Turner Boulevard, Fort Walton Beach, FL. The following clarifies and
supersedes information presented at the meeting with regard to Clearing and Grubbing.

GENERAL NOTES ON CLEARING AND GRUBBING

1.

Prior to construction, Eglin AFB will harvest marketable timber located within the limits of clearing
and grubbing and remove marketable timber from the project. Timber harvesting operations are
currently under way.

Also prior to construction, Florida Department of Transportation will let an advance clearing
contract to substantially clear remaining vegetation in upland areas to ground level or near ground
level. No clearing will be performed pursuant to the advance clearing contract in wetlands.
Wetland limits are delineated on the plans.

Contractor will be required to clear and grub all remaining vegetation within the limits of clearing
and grubbing. Note that upland areas will be substantially cleared to ground level or near ground
level prior to construction as described in Note 2 above. It will be the decision of Eglin NRS Forestry
Unit in conjunction with the State Department of Forestry as to whether any burning will be allowed
by the Contractor at the time in which burning is deemed necessary. It is the Contractor’s
responsibility to contact Eglin NRS Forestry Unit at (850) 883-1153 to determine if burning will be
allowed, and if so, any special measures that would be required as dictated by Eglin AFB and the
State Department of Forestry.

The project is within historic range fans which indicate the potential for Unexploded Ordnance
(UXO). Potential UXO in upland areas will be identified and removed by FDOT prior to construction.
However, within delineated wetland limits Contractor will be required to clear in coordination with
UXO technicians provided by FDOT, allow UXO technicians to complete UXO detection and removal
operations within the cleared wetlands, then perform grubbing operations in the wetlands.

UXO support will be provided by FDOT under separate contract, and Contractor will NOT be
responsible for UXO detection, removal and monitoring. However, coordination with UXO
personnel will be required during construction.



