



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 22, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6328

FINANCIAL PROJECT NUMBER(S): 427452 1 52 01, 427452 1 52 02 and 427452 1 56 01

FEDERAL AID PROJECT NUMBER(S): 6230023U

COUNTY(IES): Miami-Dade

PROJECT NAME(S): SR 934 (NW/NE 79th St.), From NW 14 Ave. To N Bayshore Dr.

BIDS TO BE RECEIVED: April 30, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T6328Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

Revision Memo

DATE: April 21th, 2014 1 of 4
TO: Project Review (CO-PROJREV)
FROM: Jason Chang, PE, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo. /yr.) April / 2014
Financial Project ID 427452-1-52-01 (Lead number only)
Proposal/Contract ID: T6328
Federal Funds: [] No [X] Yes Federal Aid No. 6230 023 U
County: Miami-Dade State Road No. 934

Mandatory Only: [X] No [] Yes (*If Yes, Signatures Not Required.)
*Concurred by: [Signature] Date: 4/21/14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is []
is not [X] required. *Approved By: [Signature] Date: []
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: [Signature] Date: []
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

*Approved By: [Signature] Date: 4/21/14
Signature of District Secretary

- [] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ____ (____ Pages).
[] REISSUED SPECIFICATIONS PACKAGE ____ (____ Pages):
[X] PLANS REVISION NUMBER 1 (32 Sheets):
CONTRACT TIME REVISED: [X] No [] Yes (if yes, ____ Total Calendar Days)

DATE: April 21th, 2014Financial Project ID 427452-1-52-01 (Lead number only)Proposal/Contract ID: T6328PLANS REVISION NUMBER 1**FPID 427452-1-52-01**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>04/18/14</u>	<u>Listed Revisions</u>
<u>2-7</u>	<u>04/18/14</u>	<u>Updated Trnsport</u>
<u>67</u>	<u>04/18/14</u>	<u>Revised lane closure analysis note 5 and removed notes 20 and 21</u>
<u>T-2 – T-4</u>	<u>04/18/14</u>	<u>Pay items 630-2-12, 635-2-11, 646-1-11, 665-1-11 and 670-5-120 were updated, Pay Item 670-5-121 (2 AS) was added.</u>
<u>T-5</u>	<u>04/18/14</u>	<u>Pay Item notes were revised for 654-2-11 and 654-2-12</u>
<u>T-6 – T-7</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector and updated sign detail</u>
<u>T-9</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector</u>
<u>T-13</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal, updated pay items and deleted pedestrian head detail</u>
<u>T-14</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal</u>
<u>T-15</u>	<u>04/18/14</u>	<u>Revised RRFB detail, added pedestrian pedestal and pay items</u>
<u>T-16</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal, updated pay items and deleted pedestrian head detail</u>
<u>T-17</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector and updated RRFB details</u>
<u>T-18</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal, updated pay items and labels</u>
<u>T-19</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal and updated pay item</u>
<u>T-20</u>	<u>04/18/14</u>	<u>Relocated pedestrian pedestal</u>
<u>T-21</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector sign and updated sign detail</u>
<u>T-22</u>	<u>04/18/14</u>	<u>Relocated pedestrian poles, detector signs and updated sign detail</u>

DATE: April 21th, 2014Financial Project ID 427452-1-52-01 (Lead number only)Proposal/Contract ID: T6328

<u>T-23</u>	<u>04/18/14</u>	<u>Revised RRFB detail, added pedestrian pedestal and pay items</u>
<u>T-24</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector and updated RRFB details</u>
<u>T-25</u>	<u>04/18/14</u>	<u>Relocated pedestrian poles, detector signs and updated sign detail</u>
<u>T-26</u>	<u>04/18/14</u>	<u>Relocated pedestrian detector and updated RRFB details</u>
<u>T-27</u>	<u>04/18/14</u>	<u>Removed pedestrian detector and signal from pole C0</u>
<u>T-30</u>	<u>04/18/14</u>	<u>Revised pedestrian signal locations</u>
<u>T-42</u>	<u>04/18/14</u>	<u>Moved pay item note 654-2-12 to General Notes Sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)**FPID 427452-1-52-01**

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
630-2-12	6	Rev	6336.00 (LF)	6356.00 (LF)
635-2-11	6	Rev	167 (EA)	174 (EA)
646-1-11	6	Rev	22 (EA)	29 (EA)
665-1-11	6	Rev	21 (EA)	26 (EA)
670-5-120	7	Rev	6 (AS)	4 (EA)
670-5-121	7	Add		2 (AS)

DATE: April 21, 2014

Financial Project ID 427452-1-52-01 (Lead number only)

Proposal/Contract ID: T6328

Summary of Quantities (Trns*port)

FPID 427452-1-52-02

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
635-2-11	6	Rev	154 (EA)	156 (EA)
646-1-11	6	Rev	35 (EA)	36 (EA)