# *Florida Department of Transportation*

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

August 20, 2014

## ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5503**
**FINANCIAL PROJECT NUMBER(S): 428688 1 52 01**
**COUNTY(IES): Volusia**
**PROJECT NAME(S): SR 5 (US 1), From S of Harbor Rd. To Fleming Ave.**

---

**BIDS TO BE RECEIVED: August 27, 2014**

## PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

## AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T5503Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore

Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

DATE: 8/19/2014

TO: Project Review (CO-PROJREV)

FROM: Sarah Van Gundy, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 08/2014

Financial Project ID 428688-1-52-01 (Lead number only)

Proposal/Contract ID T5503

Federal Funds: ☒No ☐Yes Federal Aid No. _____

County Volusia State Road No. 5

Concurred by: _____ Date: 8-19-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐ **is not** ☒ required. Approved By: _____ Date: 8/19/14
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: 8-19-2014
Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (_____Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED: ☒No ☐Yes (If yes, _____ Calendar Days)

DATE: 8/19/2014



Financial Project ID 428688-1-52-01 (Lead number only)

Proposal/Contract ID T5503

PLANS REVISION NUMBER 1

| Sheet No(s). | Rev. Date | Description |
|---|---|---|
| 1 | 8/19/2014 | Notation reflecting plansheet revision to sheet no. 8 on 8/19/2014. |
| 2 | 8/19/2014 | Digital Signature Sheet Updated for Revision |
| 8 | 8/19/2014 | Revised Plan note for Detail 'A' for resurfacing of gutter. Updated graphics removing vertical line between lane and gutter. |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

| Sheet No(s). | Rev. Date | Description |
|---|---|---|
| | | |
| | | |
| | | |

**Summary of Quantities (Trns*port)**

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Central Office Use:
Processed By: _____