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12/3/2014

CENTRAL OFFICE

SR 776 (EL JOBEAN RD)

Bid Questions and Answers Report 12/5/2014 12:02:28 PMDate & Time:

Posted: 11/10/2014 12:49:22 PMQuestion: 8508: Regarding the number of calendar days for Pay-Items 102-104 and 
102-107-1; should this not equal 290. There are two intersections within 
the project limits; Flamingo and Toledo Blades.

Status:Revision #1, Addendum #1 was processed on 11/20/2014 to provide an 
answer to this Prebid question. All prospective bidders shall incorporate 
this revision into their bid proposals for this contract.

Answer:

Posted:

ANSWER PUBLISHED

11/20/2014 5:15:22 PM

District Address:

District Phone:

District 1 Construction Office, located at 801 N Broadway, Bartow, FL 33830

(863) 519-2222


