



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

November 25, 2014

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5511

FINANCIAL PROJECT NUMBER(S): 430680 1 52 01 and 430679 1 52 01

FEDERAL AID PROJECT NUMBER(S): 5941007S

COUNTY(IES): Volusia

**PROJECT NAME(S): SR 11 and SR 15 (S Woodland Blvd.), From S of Dolores Blvd. To N of
Carter Rd. and From S of Boulevard Heights to Chelsea St.**

BIDS TO BE RECEIVED: December 3, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5511Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

www.dot.state.fl.us

DATE: 11-24-2014 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Gene Varano, Project Manager

COPIES: DDE, DCPME *2 1/2*

SUBJECT: Revision Number 1 - Letting (mo./yr.) 12/14

Financial Project ID 430680-1-52-01 (Lead number only)

Proposal/Contract ID T-5511

Federal Funds: No Yes Federal Aid No. 5941-007-S

County Volusia

State Road No. 11

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature]
Signature of Director of Transportation Development or Designee

Date: 11/25/14

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature]
Signature of District Specifications Engineer

Date: 11/25/14

If FA Oversight, *Authorized By: _____
Print Name of FHWA Engineer

Date: _____

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature]
Signature of District Secretary

Date: 11-25-2014

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A (____ Pages).

REISSUED SPECIFICATIONS PACKAGE N/A (____ Pages).

PLANS REVISION NUMBER ±² (5 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

Rahat W. Chishti 11/25/14
For: Director of Design.

DATE: 11-24-2014

2 of 2

Financial Project ID 430680-1-52-01 (Lead number only)

Proposal/Contract ID T-5511

PLANS REVISION NUMBER 12/1/14

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/24/14</u>	<u>Added Revised Sheet Number</u>
<u>2</u>	<u>11/24/14</u>	<u>Added Signature for Revision</u>
<u>4</u>	<u>11/24/14</u>	<u>Corrected Friction Course Description</u>
<u>5</u>	<u>11/24/14</u>	<u>Corrected Friction Course Description</u>
<u>6</u>	<u>11/24/14</u>	<u>Updated Existing Pavement Cross Slopes Table; removed Structural Course (PG 76-22) note; updated Side Street Feathering Detail; updated Circle Drive Feathering Detail.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity