



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

January 24, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3499

FINANCIAL PROJECT NUMBER(S): 432137 1 52 01

COUNTY(IES): Leon

PROJECT NAME(S): SR 373 (Orange Ave.), Over the St. Marks Trail, Br. No. 550052

BIDS TO BE RECEIVED: March 26, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3499Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 1/14/2014
 TO: Project Review (CO-PROJREV)
 FROM: Eric Saggars, P.E., Project Manager *ES*
 COPIES: DDE, DCPME
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) March 2014
 Financial Project ID 432137-1-52-01 (Lead number only)
 Proposal/Contract ID T3499
 Federal Funds: No Yes Federal Aid No.
 County Leon State Road No. 373

Concurred by: *[Signature]* Date: 1-14-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
 is not required. Approved By: *[Signature]* Date: 1-14-14
Signature of District Specifications Engineer

If FA Oversight, Authorized By: N/A Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
 NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _ (_Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).
 - PLANS REVISION NUMBER 1 (^{6 WRE}~~7~~ Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 1/22/2014

2 of 2

Financial Project ID 432137-1-52-01 (Lead number only)

Proposal/Contract ID T3499

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>1/22/2014</u>	<u>Added revision footnote</u>
<u>2</u>	<u>1/22/2014</u>	<u>Revised Pay Item 400-2-5 see summary box below</u>
<u>3</u>	<u>1/22/2014</u>	<u>Updated Transport</u>
<u>B-1</u>	<u>1/15/2014</u>	<u>Added revision footnote</u>
<u>BQ-1</u>	<u>1/15/2014</u>	<u>Revised estimated quantity</u>
<u>B-14</u>	<u>1/15/2014</u>	<u>Revised Dimensions</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER N/A

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
---------------------	------------------	--------------------

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0400-2-5	2	Revised	41.4 CY	35.8 CY