



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

May 6, 2014

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2530**

**FINANCIAL PROJECT NUMBER(S): 211560 3 52 01**

**FEDERAL AID PROJECT NUMBER(S): 2896009S**

**COUNTY(IES): Clay**

**PROJECT NAME(S): CR 209, From N of the Black Creek Br. To A Pt. N of Rideout Lane**

---

**BIDS TO BE RECEIVED: May 21, 2014**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2530Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

DATE: 4-30-2014  
 TO: Project Review (CO-PROJREV)  
 FROM: Craig Teal, Project Manager  
 COPIES: DDE, DCPME  
 SUBJECT: **Revision Number 1** - Letting (mo./yr.) 05/2014  
 Financial Project ID 211560-3-52-01 (Lead number only)  
 Proposal/Contract ID T2530  
 Federal Funds:  No  Yes Federal Aid No. 2896 009 S  
 County Clay State Road No. CR 209

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: James Pitman Date: 5-5-14  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
 is not  required. \*Approved By: Teese Shasher Date: 5/5/14  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: Dy Lura Date: 05/05/14  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
- PLANS REVISION NUMBER 1 (23 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

DATE: 4/30/2014

2 of 3

Financial Project ID 211560-3-52-01 (Lead number only)

Proposal/Contract ID T2530

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/2/2014</u>	<u>Deleted sheets 12,15, 16. Add sheets 2-A, 43. Listed Revisions.</u>
<u>2A</u>	<u>4/2/2014</u>	<u>Added sheet.</u>
<u>3</u>	<u>4/22/2012</u>	<u>See Summary of Quantities Table Below.</u>
<u>4</u>	<u>4/2/2014</u>	<u>Remove sidewalk details. Add barrier wall note. Revise sidewalk cross-slope.</u>
<u>6</u>	<u>4/2/2014</u>	<u>Remove pay item note 425-74-1. Add pay item note 400-145, 521-73, &amp; 522-1.</u>
<u>8</u>	<u>4/2/2014</u>	<u>Remove 6" concrete quantities. Revise 4" concrete quantities.</u>
<u>9</u>	<u>4/2/2014</u>	<u>Revise inlet protection quantities &amp; sheet numbers.</u>
<u>10</u>	<u>4/2/2014</u>	<u>Add pay item &amp; quantities for cleaning concrete surface &amp; concrete barrier wall removal.</u>
<u>12</u>	<u>4/2/2014</u>	<u>Deleted sheet.</u>
<u>13</u>	<u>4/2/2014</u>	<u>Remove SW transition detail &amp; text. Add text for barrier wall adjustment.</u>
<u>14</u>	<u>4/2/2014</u>	<u>Remove SW transition detail &amp; text. Remove drainage structures and text. Add text for barrier wall adjustment.</u>
<u>15</u>	<u>4/2/2014</u>	<u>Deleted sheet.</u>
<u>16</u>	<u>4/2/2014</u>	<u>Deleted sheet.</u>
<u>24-33</u>	<u>4/2/2014</u>	<u>Revise SW cross slope. Adjust barrier wall height.</u>
<u>34</u>	<u>4/2/2014</u>	<u>Revise SW cross-slope. Adjust barrier wall height. Added note.</u>
<u>41</u>	<u>4/2/2014</u>	<u>Added note.</u>
<u>43</u>	<u>4/2/2014</u>	<u>Added sheet.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (Trns\*port)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
104-18	3	Revise	16 EA	13 EA
400-145	3	Add	0	3100 SF
425-1-561	3	Delete	3 EA	0
425-11	3	Delete	3 EA	0
425-74-1	3	Delete	3 EA	0
430-175-115	3	Delete	15 LF	0
521-73	3	Add	0	525 LF
522-1	3	Revise	680 SY	708 SY
522-2	3	Delete	18 SY	0