



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 17, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3474

FINANCIAL PROJECT NUMBER(S): 411102 4 52 01

FEDERAL AID PROJECT NUMBER(S): 0471036P

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 123, From N of Turkey Creek To SR 85 N

BIDS TO BE RECEIVED: May 21, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

ADDITIONAL INFORMATION

Additional information regarding clearing and grubbing is available for download. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the additional information from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3474Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: 4/16/2014 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Bill Howell, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 05/2014

Financial Project ID 411102-4-52-01 (Lead number only)

Proposal/Contract ID T3474

Federal Funds: No Yes Federal Aid No. 0471-036-P

County Okaloosa State Road No. 123

Concurred by: *[Signature]* Date: 4-17-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. Approved By: *[Signature]* Date: 4-17-14
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
 - PLANS REVISION NUMBER 1 (3 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)
-

DATE: 4/16/2014

2 of 2

Financial Project ID 411102-4-52-01 (Lead number only)

Proposal/Contract ID T3474

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/16/2014</u>	<u>Added revised sheet footnote</u>
<u>2A</u>	<u>4/16/2014</u>	<u>Signature sheet</u>
<u>13</u>	<u>4/16/2014</u>	<u>Added size of stone to access road typical section</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____

ADDENDUM NO. 1

To: Prospective Bidders and Plan Holders
Date: April 14, 2014

Letting ID: CT140521

Proposal ID: T3474

Financial Project Number: 411102-4-52-01

Federal Aid Project Number: 0471-036-P

County: Okaloosa

Project Name: SR 123 From North of Turkey Creek to SR 85 North

A mandatory pre-bid meeting was held at 9:30 CST on Monday, April 14, 2014 by the Florida Department of Transportation, District 3, at the Okaloosa County Administration Building, Third Floor Conference Room, 1804 Lewis Turner Boulevard, Fort Walton Beach, FL. The following clarifies and supersedes information presented at the meeting with regard to Clearing and Grubbing.

GENERAL NOTES ON CLEARING AND GRUBBING

1. Prior to construction, Eglin AFB will harvest marketable timber located within the limits of clearing and grubbing and remove marketable timber from the project. Timber harvesting operations are complete.
2. Also prior to construction, Florida Department of Transportation will let an advance clearing contract to substantially clear remaining vegetation in upland areas to ground level or near ground level. No clearing will be performed pursuant to the advance clearing contract in wetlands. No wetlands have been identified on this project.
3. Contractor will be required to clear and grub all remaining vegetation within the limits of clearing and grubbing. Note that upland areas will be substantially cleared to ground level or near ground level prior to construction as described in Note 2 above. It will be the decision of Eglin NRS Forestry Unit in conjunction with the State Department of Forestry as to whether any burning will be allowed by the Contractor at the time in which burning is deemed necessary. It is the Contractor's responsibility to contact Eglin NRS Forestry Unit at (850) 883-1153 to determine if burning will be allowed, and if so, any special measures that would be required as dictated by Eglin AFB and the State Department of Forestry.
4. The project is within historic range fans which indicate the potential for Unexploded Ordnance (UXO). Potential UXO in upland areas will be identified and removed by FDOT prior to construction.
5. UXO support will be provided by FDOT under separate contract, and Contractor will NOT be responsible for UXO detection, removal and monitoring. However, coordination with UXO personnel will be required during construction.
6. Plans call for gravel to be used on the power line access road. That gravel shall be according to specification 901 and shall be #57 stone. A plan revision will be issued.
7. The Phone number for one of the Eglin approved contractors for the power line construction has changed since the plans were produced. Tim Tunnage (850) 612-3824.