



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

April 23, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5498

FINANCIAL PROJECT NUMBER(S): 238275 9 52 01

COUNTY(IES): Lake

**PROJECT NAME(S): SR 429 (Wekiva Pkwy.), All-Electronic Tolling (AET) Wekiva
Parkway Segment 4B Toll Gantry Design**

BIDS TO BE RECEIVED: May 21, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2014 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 25, 2014, are revised to include the Supplemental Specifications Package 420 page(s) dated April 21, 2014.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

DATE: 21th April, 2014
TO: Project Review (CO-PROJREV)
FROM: Kevin Moss, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number** 1 - Letting (mo./yr.) May, 2014
Financial Project ID 238275-9-52-01 (Lead number only)
Proposal/Contract ID T-5498

1 of 3

Federal Funds: No Yes Federal Aid No. N/A

County LAKE State Road No. 429

Concurred by: *AK Brennan* Date: 4/22/14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is **is not** required. Approved By: *John J. ...* Date: 4/22/14
Signature of District Specifications Engineer

If FA Oversight, Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.
NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING.

Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (413 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 1 (23 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

DATE: 21th April, 2014

2 of 3

Financial Project ID 238275-9-52-01

(Lead number only)

Proposal/Contract ID N/A

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>19</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>32</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>33</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>34</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>35</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>42</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>43</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>49</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>50</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>51</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>52</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>55</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>56</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>59</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>68</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>70</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>71</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>73</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>74</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>84</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>89</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>99</u>	<u>4/18/2014</u>	<u>Removed product information</u>
<u>105</u>	<u>4/18/2014</u>	<u>Removed product information</u>

DATE: 21th April, 2014

3 of 3

Financial Project ID 238275-9-52-01

(Lead number only)

Proposal/Contract ID N/A

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>27</u>	<u>04/21/2014</u>	<u>Page Replaced</u>
<u>28-440</u>	<u>04/21/2014</u>	<u>Replaced TSP in its entirety</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity

Central Office Use:

Processed By: _____

Addendum
April 23, 2014
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T5498Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in black ink that reads "Juanita Moore". The signature is written in a cursive, flowing style.

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment