



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

October 20, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T7353

FINANCIAL PROJECT NUMBER(S): 256995 3 52 01, 256995 3 56 01 and 256995 3 56 02

COUNTY(IES): Pinellas

PROJECT NAME(S): SR 688 (Ulmerton Rd.), From E of 49th St. N To W of 38th St. N

BIDS TO BE RECEIVED: October 29, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T7353Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

✓ Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

www.dot.state.fl.us

DATE: 10/17/2014
TO: Project Review (CO-PROJREV)
FROM: Eyra Cash, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 1 - Letting (mo./yr.) 10/2014
Financial Project ID 256995-3-52-01 (Lead number only)
Proposal/Contract ID T7353
Federal Funds: No Yes Federal Aid No. N/A
County Pinellas State Road No. 688

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 10/15/14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 10/15/14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: N/A Date: N/A
Print Name of FHWA Engineer

*Approved By: [Signature] Date: 10/16/14
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (28 Sheets):

CONTRACT TIME REVISED: No Yes(if yes, _____ Total Calendar Days)



DATE: 10/17/2014

2 of 3

Financial Project ID 256995-3-52-01 (Lead number only)

Proposal/Contract ID T7353

PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|-------------------|---|
| | | <u>256995-3-52-01 Plans</u> |
| <u>1</u> | <u>10/17/2014</u> | <u>Added sheet 2E (revision signature sheet) to Index</u> |
| <u>2E</u> | <u>10/17/2014</u> | <u>New sheet, Revision Signature Sheet</u> |
| <u>3A-3L</u> | <u>10/17/2014</u> | <u>Revised Summary of Pay Items Sheets</u> |
| <u>439</u> | <u>10/17/2014</u> | <u>Added Phase 5 to summary table</u> |
| <u>S-2</u> | <u>10/17/2014</u> | <u>Revised quantities and removed pay item 700-2-15</u> |
| <u>S-3</u> | <u>10/17/2014</u> | <u>Revised quantities and removed pay item 700-2-15</u> |
| <u>S-9</u> | <u>10/17/2014</u> | <u>Added sign in gore in the WB direction</u> |
| <u>S-10</u> | <u>10/17/2014</u> | <u>Moved sign OHC-5 and GM-11</u> |
| <u>S-11</u> | <u>10/17/2014</u> | <u>Added GM-11, route marker sign and right turn arrows. Removed OHC-7.</u> |
| <u>S-12</u> | <u>10/17/2014</u> | <u>Added right turn arrows</u> |
| <u>S-22</u> | <u>10/17/2014</u> | <u>Revised OHC-5, Removed OHC-7</u> |
| <u>S-23</u> | <u>10/17/2014</u> | <u>Revised GM-11</u> |
| <u>S-24</u> | <u>10/17/2014</u> | <u>Removed contents of drawing</u> |
| <u>S-25</u> | <u>10/17/2014</u> | <u>Adjusted arrows on sign panel</u> |
| <u>S-28</u> | <u>10/17/2014</u> | <u>Removed OHC-7, revised OHC-5 design</u> |
| <u>S-30</u> | <u>10/17/2014</u> | <u>Added soil boring for new location of OHC-5</u> |
| <u>S-31</u> | <u>10/17/2014</u> | <u>Replaced base drawing</u> |

Summary of Quantities (Trns*port)

| Pay Item | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|-----------------|------------------|---------------------------|---------------------|---------------------|
| 102-104 | 439 | Revised | 2,593 | 2,851 |
| 102-107-1 | 439 | Revised | 2,593 | 2,851 |
| 700-1-11 | S-3 | Revised | 34 | 36 |
| 700-1-13 | S-3 | Revised | 2 | 3 |
| 700-2-15 | S-3 | Deleted | 1 | 0 |
| 700-3-208 | S-3 | Revised | 2 | 1 |
| 700-4-114 | S-3 | Revised | 2 | 1 |
| 711-11-170 | S-3 | Revised | 69 | 76 |
| | | | | |