



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

September 9, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2558

FINANCIAL PROJECT NUMBER(S): 428802 1 52 01

FEDERAL AID PROJECT NUMBER(S): 0752159I

COUNTY(IES): Alachua

PROJECT NAME(S): SR 93 (I-75), From N of SR 25 (US 441) To Br. Over Santa Fe River

BIDS TO BE RECEIVED: September 24, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2014 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated July 31, 2014, are revised to include the Supplemental Specifications Package 8 page(s) dated August 20, 2014.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
September 9, 2014
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2558Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

Revision Memo

DATE: August 20, 2014 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Michael Carter, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 01 - Letting (mo./yr.) 09/2014
Financial Project ID 428802-1-52-01 (Lead number only)
Proposal/Contract ID T2558
Federal Funds: [] No [x] Yes Federal Aid No. 0752-159-1
County: Districtwide State Road No. 93 (I-75)

Mandatory Only: [x] No [] Yes (*If Yes, Signatures Not Required.)

Concurred by: James Pitman Date: 9-8-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is [x] is not []
required. *Approved By: [Signature] Date: 9-8-14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

*Approved By: [Signature] Date: 09/09/14
Signature of District Secretary

- [x] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (8 Pages).
[] REISSUED SPECIFICATIONS PACKAGE (Pages).
[x] PLANS REVISION NUMBER 01 (2 Sheets).
CONTRACT TIME REVISED [x] No [] Yes (If yes, Total Calendar Days)

