



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

September 17, 2014

### ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2558**

**FINANCIAL PROJECT NUMBER(S): 428802 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0752159I**

**COUNTY(IES): Alachua**

**PROJECT NAME(S): SR 93 (I-75), From N of SR 25 (US 441) To Br. Over Santa Fe River**

---

**BIDS TO BE RECEIVED: September 24, 2014**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2558Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

Revision Memo

DATE: September 12, 2014 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Michael Carter, Project Manager
COPIES: DDE, DCPME
SUBJECT: Revision Number 02 - Letting (mo./yr.) 09/2014
Financial Project ID 428802-1-52-01 (Lead number only)
Proposal/Contract ID T2558
Federal Funds: [ ] No [X] Yes Federal Aid No. 0752-159-1
County: Districtwide State Road No. 93 (I-75)

Mandatory Only: [X] No [ ] Yes (\*If Yes, Signatures Not Required.)

Concurred by: James Pitman Date: 9-16-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is [ ] is not [X]
required. \*Approved By: Tracy Ann Witt Date: 9-16-14
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS
OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

\*Approved By: Dy Ann Date: 09/12/14
Signature of District Secretary

- [ ] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages).
[ ] REISSUED SPECIFICATIONS PACKAGE ( Pages).
[X] PLANS REVISION NUMBER 02 (6 Sheets).
CONTRACT TIME REVISED [X] No [ ] Yes (If yes, Total Calendar Days)

## Revision Memo

DATE: September 12, 2014

2 of 2

Financial Project ID 428802-1-52-01 (Lead number only)

Proposal/Contract ID T2558

PLANS REVISION NUMBER 02

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>9/12/14</u>	<u>Listed Revisions, Added Sheets</u>
<u>3</u>	<u>9/12/14</u>	<u>Transport Updated - See Summary of Quantities Table Below</u>
<u>4</u>	<u>9/12/14</u>	<u>Transport Updated</u>
<u>SQ-7</u>	<u>9/12/14</u>	<u>Revised Quantities</u>
<u>SQ-7A</u>	<u>9/12/14</u>	<u>Added sheet</u>
<u>SQ-7B</u>	<u>9/12/14</u>	<u>Added sheet</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet Nos.</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns\*port)

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
334-1-13	3	Rev	21229.400	20941.100
334-1-23	3	Rev	21692.500	1005.800