



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

May 28, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2531
FINANCIAL PROJECT NUMBER(S): 213082 5 52 01
FEDERAL AID PROJECT NUMBER(S): 0753159I
COUNTY(IES): Columbia
PROJECT NAME(S): SR 93 (I-75), At SR 10 (US 90) Interchange

BIDS TO BE RECEIVED: June 18, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2531Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

www.dot.state.fl.us

DATE: 05/15/2014
TO: Project Review (CO-PROJREV)

1 of 2

FROM: Chris Rhude, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/2014

Financial Project ID 213082-5-52-01 (Lead number only)

Proposal/Contract ID T-2531

Federal Funds: No Yes Federal Aid No. 0753 159 I

County COLUMBIA

State Road No. 93

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: James Pitman Date: 5-27-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Tracy Hill With Date: 5-27-14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (Pages).

PLANS REVISION NUMBER 1 (13 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 5/15/2014

2 of 2

Financial Project ID 213082-5-52-01 (Lead number only)

Proposal/Contract ID T-2531

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5/15/2014</u>	<u>Listed Revisions</u>
<u>2A</u>	<u>5/15/2014</u>	<u>Added Sheet</u>
<u>3</u>	<u>5/15/2014</u>	<u>See Summary of Quantities Table Below</u>
<u>4</u>	<u>5/15/2014</u>	<u>Updated Transport</u>
<u>11-13</u>	<u>5/15/2014</u>	<u>Revised Widening Pavement Design</u>
<u>14-15</u>	<u>5/15/2014</u>	<u>Revised Widening and Shoulder Pavement Designs</u>
<u>19</u>	<u>5/15/2014</u>	<u>Revised SP structure thickness label</u>
<u>SQ-6 – SQ-7</u>	<u>5/15/2014</u>	<u>Revised Summary of Pavement Table</u>
<u>102</u>	<u>5/15/2014</u>	<u>Revised Section No. 4 Inspection Notes</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
285-705	3	Delete		
285-711	3	Revise	4598 SY	715 SY
285-712	3	Revise	1338 SY	2115 SY
285-713	3	Addition	0 SY	1452 SY
285-715	3	Addition	0 SY	3146 SY
334-1-24	3	Revise	1289.8 TN	1309.4 TN