



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

June 6, 2014

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2542

FINANCIAL PROJECT NUMBER(S): 213004 2 52 01

FEDERAL AID PROJECT NUMBER(S): 01051481

COUNTY(IES): Baker

PROJECT NAME(S): SR 8 (I-10), From the Rest Area Towards a Future Spray Field

BIDS TO BE RECEIVED: June 18, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2014 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated March 27, 2014, are revised to include the Supplemental Specifications Package 59 page(s) dated June 3, 2014.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
June 6, 2014
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2542Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 6-3-14
TO: Project Review (CO-PROJREV)
FROM: Renee Brinkley, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 01** - Letting (mo./yr.) 6/14
Financial Project ID 213004-2-52-01 (Lead number only)
Proposal/Contract ID T2542
Federal Funds: No Yes Federal Aid No. 0105 148 I
County Baker State Road No. 8

1 of 2

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: James Pitman Date: 6-5-14
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Timothy L. Witt Date: 6-5-14
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: Doug Evans Date: 6/5/14
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01 (1 - 59 Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).

PLANS REVISION NUMBER 01 (10 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 6-3-14

2 of 2

Financial Project ID 213004-2-52-01 (Lead number only)

Proposal/Contract ID T2542

PLANS REVISION NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>5-28-14</u>	<u>Listed Revisions.</u>
<u>2A</u>	<u>6-3-14</u>	<u>Added Sheet.</u>
<u>SQ-1</u>	<u>5-28-14</u>	<u>Revised quantity for work zone signs.</u>
<u>SQ-2</u>	<u>5-28-14</u>	<u>Revised all quantities based on new project limits.</u>
<u>SQ-3</u>	<u>5-28-14</u>	<u>Revised quantities for performance turf, 4" HDPE Forcemain and Air Release/Cleanout Structures.</u>
<u>9</u>	<u>5-28-14</u>	<u>Note revision to add the words "maintain treatment of flows" to Note 1. Added Notes 9 and 10 to construction sequencing notes.</u>
<u>17</u>	<u>5-28-14</u>	<u>End M.P. modified. Added note "Pipe can be installed by directional drill or open cut at no additional compensation to the contractor".</u>
<u>21</u>	<u>5-28-14</u>	<u>Forcemain deleted after Station 29+10. Two notes added indicating "End of project. Mark end of forcemain with surveyor's stake set 3'-0" min. above grade. STA.29+10".</u>
<u>22-56</u>	<u>5-28-14</u>	<u>Deleted Sheets.</u>
<u>65</u>	<u>5-28-14</u>	<u>Revised nature of construction, project areas, coefficients, removed two outfalls.</u>
<u>66</u>	<u>5-28-14</u>	<u>Removed 'Road Work Next X Miles' sign, Note No. 5.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 01

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1 – 59</u>	<u>6-3-14</u>	<u>Supplemental #1.</u>

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
N/A				