Florida Department of Transportation

RICK SCOTT (05 Suwannee Street ANANTH PRASAD, P.E.
GOVERNOR Tallahassee, FL 32399-0450 SECRETARY
May 22, 2014

ADDENDUM NO. 1

TO:  PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6341
FINANCIAL PROJECT NUMBER(S): 429190 1 52 01, 429190 1 56 01 and 429190 2 52 01
FEDERAL AID PROJECT NUMBER(S): 4852135P and 4852136P
COUNTY(IES): Miami-Dade '
PROJECT NAME(S): SR 5 (Biscayne Blvd.), From N of NE 121" St. To N of

NE 151* St. and At SR 916/NE 135 St.

BIDS TO BE RECEIVED: June 18, 2014

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at
hitps://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from
your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download
T6341 Amendment(01 for this Bid Document from vour Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite
Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of
Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

Mg

Enclosure www.dot.state.fl.us



Revision Memo

DATE: May 14, 2014 10f 2
B ED Project Review (CO-PROJREV)
FROM: Danny Iglesias, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) 6/2014
Financial Project ID 429190-1-52-01 (Lead number only)
Proposal/Contract ID: T6341
Federal Funds: [_] No Yes Federal Aid No. 4852 135 P

County: Miami-D eﬂ State Road No. 5
] 7'%
Mandatory Only: @W(’*if Yes, Signatures Not Required.)

*Concurred by: Date: 5// ?//f 4
ke

Signature 6f Director of Transportation Development or Designee
| have reviewed for effects on the Specifications Package and a package revision is [_]

is not [ required. *Approved By: Date:

Signature of District Specifications Engineer

If FA Oversight, *Authorized By: Date:
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT
APPROVAL.

*Approved By: Date:

Signature of District Secretary

[ ] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ( Pages).

[ ] REISSUED SPECIFICATIONS PACKAGE ( Pages):
PLANS REVISION NUMBER 1 (7 Sheets):
CONTRACT TIME REVISED: [ ] No [] Yes (if yes, Total Calendar Days)

Revised — January 1, 2014



20f2
DATE: May 14, 2014

Financial Project ID 429190-1-562-01 (Lead number only)
Proposal/Contract ID: T6341

PLANS REVISION NUMBER 1

Sheet No(s). Rev. Date Description

1 5/19/14 Listed Revisions

2 5/19/14 See Summary of Quantities Table Below
3-7 5/19/14 Trns*port Updated

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

Pay Item Sheet No. | Add./Del./Rev | Old Quantity New Quantity
0102-81- 3 2 Del. 6LO
0102-71-14 2 Add. 300 LF
0102-89- 1 2 Add. 6 LO

Revised — January 1, 2014



