



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

April 6, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2569

FINANCIAL PROJECT NUMBER(S): 428701 1 52 01 and 428701 1 56 01

COUNTY(IES): Duval

PROJECT NAME(S): SR 10 (US 90) (Beaver St.), From W of McDuff Ave. To E of Stockton St.

BIDS TO BE RECEIVED: April 29, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2569Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 4/6/15 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Eric Shimer, P.E., Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 4/2015
Financial Project ID 428701-1-52-01 (Lead number only)
Proposal/Contract ID T2569
Federal Funds: No Yes Federal Aid No. _____
County Duval State Road No. 10

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathy O. [Signature] Date: 4-6-2015
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: [Signature] Date: 4-6-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 1 (18 Sheets):

CONTRACT TIME REVISED: No Yes(If yes, _____ Total Calendar Days)

DATE: 4/6/15

2 of 2

Financial Project ID 428701-1-52-01 (Lead number only)

Proposal/Contract ID T2569

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/2/15</u>	<u>Listed Revisions</u>
<u>3</u>	<u>4/2/15</u>	<u>See Summary of Quantities Below</u>
<u>4-5</u>	<u>4/2/15</u>	<u>Updated Trns*port</u>
<u>SQ-18</u>	<u>4/2/15</u>	<u>Changed Type F Curb & Gutter Quantity</u>
<u>11</u>	<u>4/2/15</u>	<u>Revised Quantities</u>
<u>13</u>	<u>4/2/15</u>	<u>Revised Quantities</u>
<u>14</u>	<u>4/2/15</u>	<u>Removed Totals</u>
<u>14A</u>	<u>4/2/15</u>	<u>Added Sheet</u>
<u>19</u>	<u>4/2/15</u>	<u>Changed & Added Drainage Structures</u>
<u>26</u>	<u>4/2/15</u>	<u>Added Note</u>
<u>44, 45, 46</u>	<u>4/2/15</u>	<u>Revised Drainage Structures</u>
<u>45A</u>	<u>4/2/15</u>	<u>Added Sheet</u>
<u>T-4/T-19</u>	<u>4/2/15</u>	<u>Moved Pole No. 3</u>
<u>L-5</u>	<u>4/2/15</u>	<u>Moved Pole #1</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s). Rev. Date Description

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0425-1-201	3	Revised	1	2
0425-1-351	3	Revised	44	42
0425-1-711	3	Revised	1	2
0425-2-61	3	Revised	3	5
0430-175-118	3	Revised	2226	2239
0430-175-124	3	Revised	636	626
0430-175-224	3	Revised	85	86
0520-1-10	3	Revised	8876	8889