



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

April 9, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3287**

**FINANCIAL PROJECT NUMBER(S): 220442 4 52 01**

**COUNTY(IES): Santa Rosa**

**PROJECT NAME(S): SR 87, From Eglin Air Force Base Boundary  
To 2 Miles S of Yellow River Br.**

---

**BIDS TO BE RECEIVED: April 29, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3287Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

A handwritten signature in cursive script that reads "Juanita Moore".

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: 4/6/2015  
TO: Project Review (CO-PROJREV)  
FROM: Rick Branton, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: Revision Number 1 - Letting (mo./yr.) April 2015  
Financial Project ID 220442-4-52-01 (Lead number only)  
Proposal/Contract ID T3287  
Federal Funds: No Yes Federal Aid No. N/A  
County Santa Rosa State Road No. 87

1 of 2

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 4/7/15  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 4-7-15  
for Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 4/9/15  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (7 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: 4/6/2015

2 of 2

Financial Project ID 220442-4-52-01 (Lead number only)

Proposal/Contract ID T3287

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>4/7/2015</u>	<u>Listed Revisions</u>
<u>3</u>	<u>4/7/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>4</u>	<u>4/7/2015</u>	<u>Trns*port Updated CES Sheet</u>
<u>SQ - 2</u>	<u>4/7/2015</u>	<u>See Summary of Quantities Below</u>
<u>SQ - 17</u>	<u>4/7/2015</u>	<u>See Summary of Quantities Below</u>
<u>SQ - 19</u>	<u>4/7/2015</u>	<u>See Summary of Quantities Below</u>
<u>SQ - 21</u>	<u>4/7/2015</u>	<u>See Summary of Quantities Below</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____
_____	_____	_____

**Summary of Quantities (TRNS\*PORT)**

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add. / Del. / Rev.</b>	<b>Old Quantity</b>	<b>New Quantity</b>
104-10-3	SQ-2	Rev	14530 LF	15980 LF
162-1-1	SQ-17 & 19	Rev	542580 SY	548747 SY
570-1-1	SQ-17 & 21	Rev	430655 SY	436822 SY