Centennial FDOT 1915★2015

Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

March 30, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T6394
FINANCIAL PROJECT NUMBER(S): 249615 7 52 01 and 249615 7 56 01
FEDERAL AID PROJECT NUMBER(S): 4031030P
COUNTY(IES): Miami-Dade
PROJECT NAME(S): SR 997 (Krome Ave.) (NW 177th Ave.), From MP 5.122 To MP 8.151

BIDS TO BE RECEIVED: April 29, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated February 23, 2015, are revised to include the Supplemental Specifications Package 8 page(s) dated March 4, 2015.

Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Supplemental Specifications Package(s) for this project from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T6394Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore

Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

Revision Memo

DATE: March 26, 2015

TO: Project Review (CO-PROJREV)

FROM: Karina Fuentes, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo. /yr.) 04/15

Financial Project ID 249615-7-52-01 (Lead number only)

Proposal/Contract ID: T6394

Federal Funds: ☐ No ☒ Yes Federal Aid No. 4031 030 P

County: Miami-Dade State Road No. 997

Mandatory Only: ☒ No ☐ Yes (*If Yes, Signatures Not Required.)

*Concurred by: _____ Date: 3/26/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☒ is not ☐ required. *Approved By: _____ Date: 3/26/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

☒ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (8 Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages):

☒ PLANS REVISION NUMBER 1 (13 Sheets):

CONTRACT TIME REVISED: ☒ No ☐ Yes (if yes, _____ Total Calendar Days)

DATE: March 26, 2015

Financial Project ID 249615-7-52-01 (Lead number only)

Proposal/Contract ID: T6394

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
1	03-23-15	Listed Revisions
9	03-23-15	Added Embankment detail
10	03-23-15	Pay item note was revised.
14	03-23-15	Added general note number 11.
31 - 37	03-23-15	Revised note.
101	03-23-15	Note was revised.
103	03-23-15	Phase number was updated.

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

Sheet No(s).	Rev. Date	Description
1 - 2	3/4/2015	Deleted Begin Work
3 - 8	3/3/2015	Revised TSP(Replacing Original TSP)

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./Del./Rev.	Old Quantity	New Quantity