



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

April 21, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T7366**

**FINANCIAL PROJECT NUMBER(S): 431132 1 52 01 and 431132 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): 1812021U**

**COUNTY(IES): Hillsborough**

**PROJECT NAME(S): SR 60 (W Kennedy Blvd.), From W of N/S Church Ave. To E of SR 685  
(Henderson Blvd.) (Matanzas Ave.)**

---

**BIDS TO BE RECEIVED: April 29, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T7366Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager  
Contracts Administration Office

JM:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: April 18, 2015 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Scott D. Perfater, PE, Project Manager; MARY SHEETS (FDOT P.M.) *MS*

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) April, 2015  
Financial Project ID 431132-1-52-01 (Lead number only)  
Proposal/Contract ID T7366

Federal Funds:  No  Yes Federal Aid No. 1812 021 U

County Hillsborough State Road No. 60

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: [Signature] Date: 4/20/15  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: [Signature] Date: 4-20-15  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: N/A Date: N/A.  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: [Signature] Date: 04/20/15  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

