



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

November 9, 2015

ADDENDUM NO. 3

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T2589

FINANCIAL PROJECT NUMBER(S): 415254 1 52 01 and 415254 1 56 01

FEDERAL AID PROJECT NUMBER(S): 00B2073B

COUNTY(IES): Duval

**PROJECT NAME(S): Newnan St./Hubbard St., From Just S of Orange St.
To A Pt. S of Confederate St.**

BIDS TO BE RECEIVED: December 3, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T2589Amendment003 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,


Alan Autry, Manager
Contracts Administration Office

AA:cj

Attachment

www.dot.state.fl.us

DATE: 11/9/2015 1 of 2
TO: Project Review (CO-PROJREV)
FROM: Leigh Ann Bennett, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision Number 02** - Letting (mo./yr.) 12/2015
Financial Project ID 415254-1-52-01 (Lead number only)
Proposal/Contract ID T2589
Federal Funds: No Yes Federal Aid No. 00B2-073-B
County Duval State Road No. Newnan St.

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: Kathleen J. Zhors Date: 11-9-2015
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Troy Keith White Date: 11-9-15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

PLANS REVISION NUMBER 01 (12 Sheets):

CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 11/9/2015

2 of 2

Financial Project ID 415254-1-52-01 (Lead number only)

Proposal/Contract ID T2589

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>11/9/15</u>	<u>Listed revisions.</u>
<u>3</u>	<u>11/9/15</u>	<u>Transport updated.</u>
<u>4</u>	<u>11/9/15</u>	<u>See Summary of Quantities table below.</u>
<u>SQ-2</u>	<u>11/9/15</u>	<u>Delete pay item 120-1 Regular Excavation out of Summary of Earthwork box.</u>
<u>16-22</u>	<u>11/9/15</u>	<u>Remove regular excavation quantities.</u>
<u>23</u>	<u>11/9/15</u>	<u>Remove regular excavation quantities. Delete total from summary box.</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>No Change</u>	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
120-1	4	Del.	172 CY	N/A