



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

November 24, 2015

ADDENDUM NO. 2

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5557

**FINANCIAL PROJECT NUMBER(S): 240196 1 52 01, 240196 1 56 01, 240196 1 56 02
and 240196 1 56 03**

COUNTY(IES): Seminole

**PROJECT NAME(S): SR 15/600, From Shepard Rd. (MP 5.701) To Lake Mary Blvd.
(MP 9.346)**

BIDS TO BE RECEIVED: December 3, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering> to download T5557Amendment002 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:dm
Attachment

DATE: November 19, 2015
TO: Project Review (CO-PROJREV)
FROM: Storm Kazmierczak, Project Manager
COPIES: DDE, DCPME
SUBJECT: **Revision 1** - Letting (mo./yr.) 12/2015

1 of 4

Financial Project ID 240196-1-52-01 (Lead number only)

Proposal/Contract ID T5557

Federal Funds: No Yes Federal Aid No. _____

County Seminole County State Road No. 15/600

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: AK Brennan Date: 11/20/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is
is not required. *Approved By: Jacqueline Fene Date: 11-20-15
for Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 11-20-2015
FOR Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (Pages).
- REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).
- PLANS REVISION NUMBER 1 (Sheets): 123

CONTRACT TIME REVISED: No Yes (If yes, Total Calendar Days)

DATE: November 19, 2015

2 of 4

Financial Project ID 240196-1-52-01 (Lead number only)Proposal/Contract ID T5557PLANS REVISION NUMBER 1

SHEET NO(S).	REV. DATE	DESCRIPTION
1	11/16/15	Listed Revisions, Added Sheet 2A, Added sheet SQ-72
2A	11/16/15	Added Signature Sheet for Revision 1.
3-8,8A-8E	11/16/15	See Summary of Quantities Table
15	11/16/15	Moved S-297 due to driveway modification
24,25	11/16/15	Updated Notes for clarification
SQ-1	11/16/15	Updated/Added Pay Item Notes for 102-2-1, 102-2-2, 162-1-12, 286-1
SQ-18	11/16/15	Updated Quantities due to driveway modification
SQ-23	11/16/15	Updated Quantities due to driveway modification
SQ-24	11/16/15	Updated Quantities due to driveway modification
SQ-25	11/16/15	Updated Quantities due to driveway modification
SQ-30	11/16/15	Updated Quantities due to driveway modification
SQ-31	11/16/15	Updated Quantities due to driveway modification
SQ-39	11/16/15	Updated Quantities due to driveway modification
SQ-42	11/16/15	Updated Quantities for exfiltration systems
SQ-55	11/16/15	Updated Quantities due to driveway modification
SQ-56	11/16/15	Updated Quantities due to driveway modification
SQ-59	11/16/15	Updated Quantities due to driveway modification
SQ-72	11/16/15	Added summary of temporary driveways
56	11/16/15	Changed Pay Item Designation for S-242A
62	11/16/15	Moved S-297, Updated Quantities due to driveway modification
63	11/16/15	Updated Concrete Quantity for Ditch Block
72	11/16/15	Updated Quantities due to driveway modification
73	11/16/15	Updated Quantity for Conc. Class 1
95	11/16/15	Removed handrail call out
114	11/16/15	Updated Curb Returns, Driveway, and Moved S-297 due to driveway modification
199	11/16/15	Moved S-297 due to driveway modification
356	11/16/15	Moved S-297 due to driveway modification
458	11/16/15	Updated Subsurface Stormwater Facility Detail
461	11/16/15	Revise Swale Block Details
574	11/20/15	Revise cross-section station 823+00
650	11/16/15	Updated Curb Returns, Driveway, and Moved S-297 due to driveway modification
810-850,856	11/16/15	Updated Utility Callouts due to revised gas main
S-1	10/30/15	Listed Revisions, Added sheet S-1B
S-1B	10/30/15	Added Signature Sheet for Revision 1
S-4	10/30/15	Revised quantities due to driveway modification
S-6	10/30/15	Revised quantities due to driveway modification
S-33	10/30/15	Revised pavement markings and object markers for wider driveway.
T-1	10/30/15	Listed Revisions, Added sheet T-1B
T-1B	10/30/15	Added Signature Sheet for Revision 1

SHEET NO(S).	REV. DATE	DESCRIPTION
T-3	10/30/15	Updated quantities based on revised signal due to driveway modification
T-4	10/30/15	Updated quantities based on revised signal due to driveway modification
T-19	10/30/15	Revised signal due to driveway modification
T-30	10/30/15	Revised signal due to driveway modification
T-36	10/30/15	Removed structure No. 41 and modified structure No. 40 due to Driveway Modification
IT-1	10/30/15	Listed Revisions, Added sheet IT-1B
IT-1B	10/30/15	Added Signature Sheet for Revision 1
IT-4	10/30/15	Revised design and quantities due to driveway modification
IT-50	10/30/15	Revised ITS due to driveway modification
L-1	10/30/15	Listed Revisions, Added sheet L-1B
L-1B	10/30/15	Added Signature Sheet for Revision 1
L-4	10/30/15	Revised quantities due to driveway modification
L-5	10/30/15	Revised quantities due to driveway modification
L-39	10/30/15	Revised design and call-out due to driveway modification
L-40	10/30/15	Revised design and call-out due to driveway modification
B-1	11/17/15	Listed Revisions, Added sheet B-1B
B-1B	11/17/15	Added Signature Sheet for Revision 1
B-3	11/16/15	Revised Summary for 460-70-2 and 515-2-311
B-6	11/16/15	Revised Quantities for 460-70-2 and 515-2-311
B1-7	11/16/15	Removed Test Piles due to design bulletin
B1-8	11/16/15	Revised Callouts due to design bulletin
BW-5	11/16/15	Revised Callouts for rails
BW-6	11/16/15	Revised Callouts for rails
BW-19	11/16/15	Removed Reference to Wall RW-12 and RW-13 due to driveway modification
BW-20	11/16/15	Changed Index Reference to Railing Standard 862
BW-26	11/16/15	Added quantity for ped rail
BW-28	11/16/15	Added quantity for ped rail
BW-28A	11/16/15	Added quantity for ped rail
BW-29	11/16/15	Added quantity for ped rail
U-1	11/19/15	Listed Revisions, Added sheet U-1B
U-1B	11/19/15	Added Signature Sheet for Revision 1
U-2	11/19/15	Revised Pay Item Number

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s). Rev. Date Description

_____	_____	_____
_____	_____	_____
_____	_____	_____
_____	_____	_____

Summary of Quantities (TRNS*PORT)

PAY ITEM	SHEET NO.	ADD. / DEL. / REV.	OLD QUANTITY	NEW QUANTITY
0460-70-2	3	REV.	621.98	639.00
0515-2-311	3	REV.	6750.04	6842.00
0107-1	4	REV.	1039.45	1079.49
0107-2	4	REV.	1081.15	1079.07
0160-4	4	REV.	116859	166999
0162-1-12	4	REV.	14520	10209
0286-1	5	REV.	6395	6542
0334-1-13	5	REV.	50533	50554
0400-1-2	5	REV.	126.8	128.6
0425-1-321	5	REV.	51	50
0425-1-325	5	ADD.	0	1
0425-1-345	5	ADD.	0	1
0425-1-355	5	ADD.	0	2
0425-1-365	5	ADD.	0	1
0425-1-910	5	REV.	37	33
0425-78	6	DEL.	4	0
0430-175-118	6	REV.	13633	13636
0522-1	7	REV.	24088	24098
0530-3-4	7	REV.	1284.6	1304.6
0705-10-4	8	REV.	14	19
0630-2-11	8B	REV.	11445	11420
0630-2-12	8B	REV.	5880	5900
0646-1-60	8B	REV.	16	64
0649-31-999	8B	REV.	32	31
0630-2-12	8E	REV.	5612.00	5614.00
0633-1-122	8E	REV.	4264.00	4266.00
0715-1-13	8A	REV.	85789.00	85917.00
1050-11-514	8D	ADD.	0	107
1050-11-515	8D	DEL.	107	0