Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

February 16, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T5515
FINANCIAL PROJECT NUMBER(S): 430668 1 52 01 and 430668 1 52 02
COUNTY(IES): Brevard
PROJECT NAME(S): SR 3, From SR 520 To Skylark Ave.

BIDS TO BE RECEIVED: February 25, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/ to download T5515Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore

Juanita Moore, Manager
Contracts Administration Office

JM:dm

Attachment

DATE: 2/13/2015

TO: Project Review (CO-PROJREV)

FROM: Ed Kestory, Project Manager

COPIES: DDE, DCPME

SUBJECT: **Revision Number** 1 - Letting (mo./yr.) 2/2015

Financial Project ID 430668-1-52-01 (Lead number only)

Proposal/Contract ID T5515

Federal Funds: ☒No ☐Yes Federal Aid No. _____

County Brevard State Road No. 3

Mandatory Only: ☒No ☐Yes (If Yes, Signatures Not Required.)

*Concurred by: _____ Date: 2-13-2015
For Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is ☐ is not ☒ required. *Approved By: _____ Date: 2/13/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: 2-13-2015
For Signature of District Secretary

☐ SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (___Pages).

☐ REISSUED SPECIFICATIONS PACKAGE _____ (_____Pages).

☒ PLANS REVISION NUMBER 1 (3):

CONTRACT TIME REVISED: ☒No ☐Yes(If yes, _____ Total Calendar Days)

DATE: 2/13/2015

Financial Project ID 430668-1-52-01 (Lead number only)

Proposal/Contract ID T5515

PLANS REVISION NUMBER 1

Sheet No(s).	Rev. Date	Description
Keysheet	02/13/15	Added Revision 1
Sheet 3	02/13/15	Corrected Proposal Summary of Pay Items
SQ-1	02/13/15	Added Temporary detection and Maintenance

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____

Sheet No(s).	Rev. Date	Description

Summary of Quantities (TRNS*PORT)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
999-25		Add	0	1

Note:

The revision memo is only to add the contingency pay item 999-25 to project 430668-1-52-02 (T5515). Also to revised the Summary Pay Items Sheet to reflect the proposal number.