



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

January 8, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T1996
FINANCIAL PROJECT NUMBER(S): 430861 1 52 01
FEDERAL AID PROJECT NUMBER(S): 1601061P
COUNTY(IES): Manatee
PROJECT NAME(S): SR 64, At 66th St. Court E

BIDS TO BE RECEIVED: January 28, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 19, 2014, are revised to include the Supplemental Specifications Package 5 page(s) dated December 31, 2014.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
January 8, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T1996Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager
Contracts Administration Office

JM:cj

Attachment

DATE: 1/6/15
 TO: Project Review (CO-PROJREV)
 FROM: Walter Breuggeman, P.E., Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 1 - Letting (mo./yr.) 01/2015
Financial Project ID 430861-1-52-01 (Lead number only)
Proposal/Contract ID T1996
 Federal Funds: No Yes Federal Aid No. 1601 061 P
 County: Manatee State Road No. 64

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

gmk

*Concurred by: *Chris Smith* Date: 1/6/15
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: *Bi* Date: 1/6/15
Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (5 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (21 Sheets)
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)

DATE: 1/6/2015

2 of 3

Financial Project ID 430861-1-52-01 (Lead number only)

Proposal/Contract ID T1996

PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>12/31/2014</u>	<u>Listed Revisions</u>
<u>1-12 of 12</u>	<u>12/31/2014</u>	<u>Added Revised Standard Index 600</u>
<u>1B</u>	<u>12/31/2014</u>	<u>Added Signature Sheet</u>
<u>SQ-1</u>	<u>12/31/2014</u>	<u>Added Quantity for Traffic Control Officer</u>
<u>14</u>	<u>12/31/2014</u>	<u>Added General Note 3</u>
<u>T-2</u>	<u>12/31/2014</u>	<u>Added pay items and updated quantities</u>
<u>T-3</u>	<u>12/31/2014</u>	<u>Added and revised general notes</u>
<u>T-4</u>	<u>12/31/2014</u>	<u>Added pole 87C10, added new symbol and revised pole ID tag</u>
<u>T-5</u>	<u>12/31/2014</u>	<u>Revised SOP, Controller timings, conduit and pull boxes. Added Controller, UPS and signal details</u>
<u>T-7</u>	<u>12/31/2014</u>	<u>Added pole 87C10 to be installed and show pole 87C11 to remain</u>

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1-5</u>	<u>12/31/2014</u>	<u>Created Supplemental Specifications Package No. 1 for Section 685 Traffic Control System Auxiliaries</u>

DATE: 1/6/2015

3 of 3

Financial Project ID 430861-1-52-01 (Lead number only)

Proposal/Contract ID T1996

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
102-14	SQ-1	Add	N/A	16
639-5-1	T-2	Add	N/A	1
646-1-11	T-2	Add	N/A	1
653-1-11	T-2	Add	N/A	1
665-1-11	T-2	Add	N/A	1
670-5-110	T-2	Add	N/A	1
670-5-400	T-2	Deleted	1	0
670-5-600	T-2	Add	N/A	1
685-106	T-2	Add	N/A	1
715-1-12	T-2	Revised	1665	1695
715-1-60	T-2	Revised	1665	1695
715-4-123	T-2	Revised	1	2
715-500-1	T-2	Revised	2	3