



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.  
SECRETARY

December 23, 2014

**ADDENDUM NO. 1**

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T3482**

**FINANCIAL PROJECT NUMBER(S): 428845 1 52 01 and 428845 1 52 02**

**FEDERAL AID PROJECT NUMBER(S): 0611026H**

**COUNTY(IES): Walton**

**PROJECT NAME(S): SR 187 (US 331N), From A Pt. N of SR 10 (US 90) (MP 0.029)  
To the Alabama State Line (MP 21.565) and At Walton Rd.**

---

**BIDS TO BE RECEIVED: January 28, 2015**

**PLANS REVISION**

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3482Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

Juanita Moore, Manager  
Contracts Administration Office

JM:cj

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: December 18, 2014  
TO: Project Review (CO-PROJREV)  
FROM: Jason Crenshaw, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 01/2015  
Financial Project ID 428845-1-52-01 (Lead number only)  
Proposal/Contract ID T3482  
Federal Funds:  No  Yes Federal Aid No. 0611 026 H  
County WALTON State Road No. 187 (US 331)

1 of 2

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Regina Bates Date: 12-18-14  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15  
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT  
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (3 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

---

