



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

January 22, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T9005**

**FINANCIAL PROJECT NUMBER(S): 436764 1 52 01**

**COUNTY(IES): Monroe**

**PROJECT NAME(S): SR 5 (US 1), At the Plantation Key Static Weigh Station**

---

**BIDS TO BE RECEIVED: January 28, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated November 25, 2014, are revised to include the Supplemental Specifications Package 17 page(s) dated January 13, 2015.

Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum  
January 22, 2015  
Page Two

**AMENDMENT NOTIFICATION**

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T9005Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Juanita Moore, Manager  
Contracts Administration Office


JM:dm

Attachment

REVISION MEMO

DATE: 1/13/2015  
TO: Project Review (CO-PROJREV)  
FROM: Craig Wilson, Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 01/15  
Financial Project ID 436764-1-52-01 (Lead number only)  
Proposal/Contract ID T9005  
Federal Funds: No Yes Federal Aid No. \_\_\_\_\_  
County MONROE State Road No. 5

Mandatory Only: No Yes (\*If Yes, Signatures Not Required.)


\*Concurred by:  Date: 1/13/2015  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 1/13/2015  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By:  Date: 1/13/2015  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (17 Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (1 Sheet):

CONTRACT TIME REVISED: No Yes(If yes, \_\_\_\_\_ Total Calendar Days)

---

