



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

June 26, 2015

ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

PROPOSAL/CONTRACT ID: T3552

FINANCIAL PROJECT NUMBER(S): 432737 1 52 01

FEDERAL AID PROJECT NUMBER(S): 0101216I

COUNTY(IES): Okaloosa

PROJECT NAME(S): SR 8 (I-10), From Santa Rosa County Ln. To East of CR 189

BIDS TO BE RECEIVED: July 29, 2015

PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

SUPPLEMENTAL SPECIFICATIONS PACKAGE **NUMBER ONE**

The 2015 Edition of the Florida Department of Transportation Standard Specifications and the original Specifications Package for the project, dated May 29, 2015, are revised to include the Supplemental Specifications Package 3 page(s) dated June 09, 2015.

Please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Supplemental Specifications Package(s) for this project from your Order History.

Addendum
June 26, 2015
Page Two

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T3552Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager
Contracts Administration Office

AA:dm

Attachment

DATE: June 9, 2015
 TO: Project Review (CO-PROJREV)
 FROM: Howard Hodge, Project Manager
 COPIES: DDE, DCPME
 SUBJECT: Revision Number 1 - Letting (mo./yr.) 7/2015
Financial Project ID 432737-1-52-01
Proposal/Contract ID T3552
 Federal Funds: No Yes Federal Aid No. 0101 2161
 County Okaloosa State Road No. 8

Mandatory Only: No Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 6/12/15
 Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is is not required. *Approved By: [Signature] Date: 6-11-15
 Signature of District Specifications Engineer

If FA Oversight, *Authorized By: _____ Date: _____
 Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: _____ Date: _____
 Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1 (3 Pages).
 - REISSUED SPECIFICATIONS PACKAGE _____ (_____ Pages).
 - PLANS REVISION NUMBER 1 (2 Sheets):
- CONTRACT TIME REVISED: No Yes (If yes, _____ Total Calendar Days)
