



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

May 15, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T4418**

**FINANCIAL PROJECT NUMBER(S): 229896 1 52 01, 229896 1 56 04 and 229896 1 56 05**

**FEDERAL AID PROJECT NUMBER(S): 6560014U**

**COUNTY(IES): Palm Beach**

**PROJECT NAME(S): SR 710 (Beeline Hwy.), From W of Australian Ave. To Old Dixie Hwy.**

---

**BIDS TO BE RECEIVED: July 29, 2015**

### PLANS REVISION


Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T4418Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

  
A  
Juanita Moore, Manager  
Contracts Administration Office

JM:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

Revision Memo

DATE: 05/08/2015

1 of 2

TO: Project Review (CO-PROJREV)

FROM: James Hughes, Project Manager *JMH*

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo. /yr.) 07/2015

Financial Project ID 229896-1-52-01 (Lead number only)

Proposal/Contract ID: T4418

Federal Funds:  No  Yes Federal Aid No. 6560-014-U

County: Palm Beach State Road No. SR 710

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: *Stacy Stiller* Date: 5/11/15  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is

is not  required. \*Approved By: *Modina* Date: 5/11/15  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: *N/A* Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_\_ Pages):

X PLANS REVISION NUMBER 1 (18 Sheets):

CONTRACT TIME REVISED: X No  Yes (if yes, \_\_\_\_\_ Total Calendar Days)

DATE: 05/08/2015Financial Project ID 229896-1-52-01 (Lead number only)Proposal/Contract ID: T4418PLANS REVISION NUMBER 1

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>05/08/15</u>	<u>Added Revision 1</u>
<u>2</u>	<u>05/08/15</u>	<u>Added signature sheet 4A to index</u>
<u>4A</u>	<u>05/08/15</u>	<u>Added new signature sheet</u>
<u>5-14</u>	<u>05/08/15</u>	<u>Trnsport Updated</u>
<u>SQ-10</u>	<u>05/08/15</u>	<u>Revised table. Added pay item note</u>
<u>SQ-11, SQ-12</u>	<u>05/08/15</u>	<u>Removed summary of quantities table, added "INTENTIONALLY LEFT BLANK"</u>
<u>41 and 42</u>	<u>05/08/15</u>	<u>Removed sheet content, added "INTENTIONALLY LEFT BLANK"</u>

## Summary of Quantities (Trns\*port)

<b>Pay Item</b>	<b>Sheet No.</b>	<b>Add./Del./Rev</b>	<b>Old Quantity</b>	<b>New Quantity</b>
<b>108-1</b>	<b>5</b>	<b>Rev</b>	<b>135</b>	<b>1</b>
<b>108-2</b>	<b>5</b>	<b>Rev</b>	<b>135</b>	<b>1</b>