



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

June 8, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T1604**

**FINANCIAL PROJECT NUMBER(S): 433407 1 52 01 and 433370 1 52 01**

**FEDERAL AID PROJECT NUMBER(S): 0555011U and 0801033P**

**COUNTY(IES): Lee**

**PROJECT NAME(S): SR 867 and SR 82, At A&W Bulb Rd. and At Fowler St.**

---

**BIDS TO BE RECEIVED: June 17, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download T1604Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,

  
Alan Autry, Manager  
Contracts Administration Office

AA:cj

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)


DATE: 06/02/2015  
TO: Project Review (CO-PROJREV)


FROM: Justin R. Reck, Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 06/2015  
Financial Project ID 433407-1-52-01 (Lead number only)  
Proposal/Contract ID T1604  
Federal Funds:  No  Yes Federal Aid No. 0801033P  
County Lee State Road No. 867

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by:  Date: 6/3/15  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By:  Date: 6/4/15  
for Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK  
DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT  
APPROVAL

\*Approved By:  Date: 6/4/15  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_ (\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_ (\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (78 Sheets) 3x
  - CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Calendar Days)
-

