



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

May 19, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T2600**

**FINANCIAL PROJECT NUMBER(S): 433519 2 52 01**

**FEDERAL AID PROJECT NUMBER(S): 8886506A**

**COUNTY(IES): St Johns**

**PROJECT NAME(S): Emergency Contract, Pre-Event Safety Intersection Improvements**

---

**BIDS TO BE RECEIVED: June 17, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download T2600Amendment001 for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: 4/30/2015 1 of 2  
TO: Project Review (CO-PROJREV)  
FROM: Chris R. Presnell, P.E., Project Manager  
COPIES: DDE, DCPME  
SUBJECT: **Revision Number 1** - Letting (mo./yr.) 06/2015  
Financial Project ID 433519-2-52-01 (Lead number only)  
Proposal/Contract ID T2600  
Federal Funds:  No  Yes Federal Aid No. 8886-506-A  
County Various State Road No. Varies

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: Kathryn D Thomas Digitally signed by Kathryn D Thomas  
DN: cn=Kathryn D Thomas, o=California Department of Transportation, ca=California Date: May 18, 2015  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: Tracy Gill Witt Digitally signed by Tracy Gill Witt  
DN: cn=Tracy Gill Witt, o=Final Plans, ou=Program Management, email=tracy.gillwitt@dot.state.ca.us Date: \_\_\_\_\_  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

\*Approved By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature of District Secretary

- SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ ( \_\_\_\_\_ Pages).
  - PLANS REVISION NUMBER 1 (11 Sheets):
- CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)
-

DATE: 4/30/2015

2 of 2

Financial Project ID 433519-2-52-01 (Lead number only)

Proposal/Contract ID T2600

PLANS REVISION NUMBER 1

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u>  |
|---------------------|------------------|---|
| <u>1</u>            | <u>4/30/2015</u> | <u>Listed revision.</u>   |
| <u>2</u>            | <u>4/30/2015</u> | <u>See Summary of Quantities table below.</u>   |
| <u>3</u>            | <u>4/30/2015</u> | <u>Retroreflective panel details and notes added.</u>   |
| <u>4</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly.</u>  |
| <u>5</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly.</u>  |
| <u>6</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly and revised pay item.</u>                         |
| <u>7</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly, revised pay item, and revised sign assembly.</u> |
| <u>8</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly.</u>  |
| <u>9</u>            | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly.</u>  |
| <u>10</u>           | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly and revised pay item.</u>                         |
| <u>11</u>           | <u>4/30/2015</u> | <u>Added retroreflective panel to sign assembly and revised sign assembly.</u>                    |

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_

| <u>Sheet No(s).</u> | <u>Rev. Date</u> | <u>Description</u> |
|---------------------|------------------|--------------------|
| _____               | _____            | _____              |
| _____               | _____            | _____              |

Summary of Quantities (TRNS\*PORT)

| Pay Item   | Sheet No. | Add. / Del. / Rev. | Old Quantity | New Quantity |
|------------|-----------|--------------------|--------------|--------------|
| 700-1-11   | 2         | Revised            | 1546         | 1405         |
| 700-1-12   | 2         | Revised            | 336          | 346          |
| 700-1-13   | 2         | Added              |              | 131          |
| 711-16-112 | 2         | Revised            | 3,087        | 0.585        |
|            |           |                    |              |              |