



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JIM BOXOLD  
SECRETARY

June 9, 2015

### ADDENDUM NO. 1

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

**PROPOSAL/CONTRACT ID: T5514**

**FINANCIAL PROJECT NUMBER(S): 430658 1 52 01**

**COUNTY(IES): Brevard**

**PROJECT NAME(S): SR 508 (NASA Blvd.), From Eddie Allen Rd. To SR 5 (US 1) and At Ted Huff Rd.**

---

**BIDS TO BE RECEIVED: June 17, 2015**

### PLANS REVISION

Plan sheets of the subject project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download the Plans Revision from your Order History. Please substitute these sheets for the like-numbered sheets in the Plans you now have.

### AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering/> to download [T5514Amendment001](#) for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER, please acknowledge receipt of this Addendum in Expedite Bid by opening the Acceptance of Bidding Acknowledgements folder and confirming your acknowledgement of Amendment and Addenda files. Failure to load all amendment files will cause the bid to be rejected.

Sincerely,



Alan Autry, Manager  
Contracts Administration Office

AA:dm

Attachment

[www.dot.state.fl.us](http://www.dot.state.fl.us)

DATE: June 3, 2015 1 of 2

TO: Project Review (CO-PROJREV)

FROM: Sarah Van Gundy, Project Manager *JW* *TRZ* *88P*

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 6/17/2015

Financial Project ID 43065815201 (Lead number only)

Proposal/Contract ID T5514

Federal Funds:  No  Yes Federal Aid No. \_\_\_\_\_

County Brevard

State Road No. 508

Mandatory Only:  No  Yes (\*If Yes, Signatures Not Required.)

\*Concurred by: *A. Brennan* Date: 6/3/2015  
Signature of Director of Transportation Development or Designee

I have reviewed for effects on the Specifications Package and a package revision is   
is not  required. \*Approved By: *Jugonoffe for Joel Naiman* Date: 06-08-15  
Signature of District Specifications Engineer

If FA Oversight, \*Authorized By: \_\_\_\_\_ Date: \_\_\_\_\_  
Print Name of FHWA Engineer

REVISIONS RECEIVED IN THE PROJECT REVIEW OFFICE WITHIN 15  
WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT  
SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING  
WITHOUT APPROVAL.

\*Approved By: *W. [Signature]* Date: 6/4/15  
Signature of District Secretary

SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER \_\_\_\_\_ (\_\_\_\_ Pages).

REISSUED SPECIFICATIONS PACKAGE \_\_\_\_\_ (\_\_\_\_ Pages).

PLANS REVISION NUMBER 1 (4 Sheets):

CONTRACT TIME REVISED:  No  Yes (If yes, \_\_\_\_\_ Total Calendar Days)

DATE: June 8, 2015

2 of 2

Financial Project ID 43065815201 (Lead number only)

Proposal/Contract ID T5514

**PLANS REVISION NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>6.8.2015</u>	<u>Added Revision note to Key Sheet</u>
<u>4</u>	<u>6.8.2015</u>	<u>Added Pay Item 0160-4 Type B Stabilization</u>
<u>5</u>	<u>6.8.2015</u>	<u>Reformatted Page</u>
<u>SQ-8</u>	<u>6.8.2015</u>	<u>Added Pay Item 0160-4 Type B Stabilization Table</u>

**SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER 1**

<u>Sheet No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
_____	_____	_____
_____	_____	_____

**Summary of Quantities (TRNS\*PORT)**

Pay Item	Sheet No.	Add. / Del. / Rev.	Old Quantity	New Quantity
0160-4	4	Add		735 SY

Justification: Added Pay Item 0160-4 Type B Stabilization, Bid question warranted changes.